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IMPORTANT NOTICE 
PROFESSIONAL 

TRANSPORTATION 
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Selection Date: October 20, 2010 

 
The following revisions have been made to this Professional Transportation Bulletin. If 
you downloaded the bulletin prior to the noted revision date, you should incorporate the 
revisions or download and use a new copy of the bulletin.  
 
REVISION DATE:  There are no revisions as of August 5, 2010 
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State Of Illinois 
Contact Information 

 
Department Of Transportation 
2300 South Dirksen Parkway 

Springfield, Illinois 62764 
 

The Transportation Bulletin is the official Illinois Procurement Bulletin for the Illinois Department 
of Transportation as authorized by Section 15-1 of the Illinois Procurement Code, 30 ILCS 
500/15-1. It is available on IDOT’s WEBSITE at http://www.dot.il.gov. 
 
 
Professional Transportation Bulletin 
The Professional Transportation Bulletin Contains information pertaining to the 
advertisement for offers of interest for professional services for Department of 
Transportation projects.  
 
Questions concerning this Bulletin should be directed to: 
 
Carrie Kowalski 
Consultant Unit Chief 
E-mail: Carrie.Kowalski@illinois.gov 
Phone: 217-782-6916 
 
Or mailing address: 
 
Bureau of Design and Environment 
2300 South Dirksen Parkway 
Attn: Consultant Unit 
Room 330 
Springfield, IL 62764 
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Tentative Schedule 

For 
Professional Transportation Bulletins 

 
 

ACTIVITY 
 

 
PTB 158 

 
PTB 159 

 
PTB 160 

 
PTB 161 

 
PTB 162 

 
PTB 163 

 
PTB 164 

        
PUBLISH PTB 11/10/10 02/03/11 05/05/11 08/04/11 11/10/2011 02/01/2012 05/02/2012 

        
***STATEMENTS OF        

INTEREST 12/02/10 02/24/11 05/26/11 08/25/11 12/01/11 02/22/2012 05/23/2012 
ARE DUE        

        
SELECTION MEETING 01/26/11 04/20/11 07/20/11 10/19/11 01/25/12 04-17-12 07/17/2012 

        
 
 
 

*** STATEMENTS OF INTEREST FOR PTB 157 MUST BE RECEIVED BETWEEN: 
 Publish Date 08-05-10 & 08-26-10 (12:00 P.M. NOON)   

 
STATEMENTS OF INTEREST  RECEIVED  AFTER 12:00 P.M. WILL NOT BE CONSIDERED. 

 
Required forms for each submittal are available at http://www.dot.il.gov/desenv/deform.html 
 

Review the Guidelines and E-mail procedures in the PTB for submittal requirements. Both are linked in the 
bookmarks.  
 
We encourage the review of the FREQUENTLY ASKED QUESTIONS, located in the NEW NOTICES and the 
website: http://www.dot.il.gov/desenv/FAQ.html  
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NOTICE 
 
Proposed Negotiation Meeting information for Items will be available at the following 
link: http://www.dot.il.gov/dobuisns.html 
 

       
 

 Region 1 
 Diane O’Keefe 

 District One 
 Items 1 -23 

 Region 2 
 George Ryan 

 District 2 
 Items  24-27 

 District 3 
 Items 28-31 

 

 Region 3 
 Joseph Crowe 

 District 4 
 Items 32-34 

 District 5 
 Items  35-36 

 
 Region 4 

 Roger Driskell,  
 District 6 

 Items 37-38 
 

 Region 5 
 Mary Lamie 

 District 8 
 Items 39-44 

 District 9 
 Items 45- 46 

 Bureau Of  Bridges 
 Ralph Anderson 

 Items 47- 49 

   
 Bureau Of Design & Environment 

 Scott Stitt 
 Items 50-52 

 

 

   
   

   

Link for 
negotiation 
information 
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Notice 
Of 

 IDOT Staffing Changes 
 
 
 

Ms. Cheryl Cathey is now the Acting Land Acquisition Bureau Chief.    
 
Ms. Janet Pisani is now the Acting Section Head of Preliminary Engineering in the 
Bureau of Design and Environment. 
 
Please address all Consultant related issues to Janet L. Pisani, P.E.   
E-mail:  Janet.Pisani@illinois.gov  and Phone: 217-782-7557. 
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Notice 
Of 

New Disclosure Form 
Effective 7-6-10 

 
The Disclosure Form has been revised.   The BDE DISCLOSURE 2 Template must 
be submitted by Consultant Engineering firms submitting as Primes on PTB 157 
and for all subsequent Professional Transportation Bulletins. 
 
The Template is located under Doing Business/Forms/Design and Environment 
Forms.   
http://www.dot.il.gov/desenv/deform.html  
 

BDE DISC 2 
Template 
(Consultants) 

Consultant's Disclosure Statement; Form A, Financial Information & Potential 
Conflicts of Interest Disclosure; Form B, Other Contracts & Procurements 
Related Information Disclosure 

07/06/10 
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Introduction  
 
 

STATE OF ILLINOIS 
Department of Transportation 
2300 South Dirksen Parkway 

Springfield, Illinois 62764 
 

PROFESSIONAL TRANSPORTATION BULLETIN #157 
Publish August 5, 2010 

 
This bulletin is the official notice of needed professional services for the Illinois Department of 
Transportation (IDOT). 
 
This bulletin is sent to each professional consultant on IDOT’s prequalified list. A Professional firm who is 
not prequalified may obtain the necessary information and forms to become prequalified from the 
INTERNET at: http://www.dot.gov.il/Doing Business/Consultant Services/Consultant Prequalification. 
 
This is not an invitation for bids.  Firms properly prequalified for any of the projects listed herein may 
indicate their desire to be considered for selection by submitting a Statement of Interest for the project to 
the SOIPTB@dot.il.gov e-mail address.   
 
IDOT shall not discriminate based on race, color, national origin, or sex in the award and performance of 
any DOT-assisted contract or in the administration of its DBE Program or the requirements of 49 CFR part 
26.  IDOT shall take all necessary and reasonable steps under 49 CFR part 26 to ensure 
nondiscrimination in the award and administration of DOT-assisted contracts. 
 
STATEMENTS MUST BE RECEIVED BY THE BUREAU OF DESIGN AND ENVIRONMENT AT THE 
ABOVE E-MAIL ADDRESS AND IF APPLICABLE, THE APPROPRIATE DISTRICT ENGINEER OR 
BUREAU CHIEF PRIOR TO 12:00 P.M. LOCAL TIME, August 26, 2010.  STATEMENTS RECEIVED 
AFTER THIS TIME WILL NOT BE CONSIDERED.  
 
The selection of professional consultants by IDOT is not based on competitive bidding but on the firm’s 
professional qualifications, experience, and expertise of key personnel to be assigned to the project with 
consideration also given to: 
 
1) Ability to complete the work in the time required and the firm’s existing workload. 
 
2) The firm’s proximity to the project, when important. 
 
3) Extent of work, which must be subcontracted by the firm and their proposed method of accomplishing 

the project objectives. 
 
4) Financial evaluation of the firm and its accounting methods. 
 
5) Performance rating for past work done for IDOT, if applicable. 
 
All members of the Consultant Selection Committee will be unavailable to discuss specifics of projects 
listed herein during the two-week period preceding the Selection Committee Meeting. 
 
Departmental procedures ensure that all members of the Consultant Selection Committee are provided 
with detailed information concerning all Statements of Interest submitted by all consultants.  Please do not 
send letters expressing your interest in various projects and/or correspondence concerning your firm via 
Overnight/Federal Express mail to members of the Consultant Selection Committee. 
 

Professional Transportation Bulletin 157 Published August 5, 2010

mailto:SOIPTB@dot.il.gov


Guidelines for Submitting Statements of Interest (SOI) 
 

The firm acting as the prime must be prequalified in all of the prequalification categories 
requested in the project advertisement even if they plan to subcontract part of the 
project, except where noted in a specific project advertisement.  Any work being done by 
a consultant, prime or sub must be prequalified in the category of work they are 
performing.   
 
Prequalified firms may indicate their desire to be considered for selection on any of the projects 
listed herein by submitting a separate Statement of Interest (SOI) for each project that includes 
the following: 
 
1) A cover sheet, clearly identifying the PTB Number, Item Number, Firm Name, and IDHR 

number (if available, see recurring notices). No additional information is required on the 
cover. 

 
2) A brief statement of the firm’s interest in performing the work. (Should be concise to the point, 

suggest approximately 2 pages) 
 
3) A Table of Contents with page numbers, identifying the approach, exhibits, resumes, etc. 
 
4) Color graphics/photographs should be limited in the submittal because the size limitation on 

incoming e-mail is 2 MB.  Photo’s etc. can create a large file so use at your discretion.  
 
5) Complete Exhibit A as follows: 

a) List the required key personnel to match required prequalification categories and any 
additional personnel requirements designated in the project advertisement. (Include firm 
name if work is to be completed by Subconsultant) 

b) QC/QA personnel must be different individuals than the staffing, which prepared the 
documents.  

c) Attach resumes of all personnel listed in a) above. Individual resumes should not exceed 
two pages and must be relevant to the expertise required for the specific project. 

d) Designate the estimated time required to complete the project using the personnel 
presented. A completion date and/or number of months to complete the project should 
also be provided. 

d) Identify proposed subconsultants and item(s) of work they will perform.  If a DBE Goal is in 
the advertisement list the DBE subconsultant(s) and work the firm will be performing. All 
Subconsultants must be prequalified in the area of work they will be performing. 

e) Include Mentor Protégé data if participating. 
 
6) Projects involving Location Design Studies (Reconstruction/Major Rehabilitation and New 

Construction/Major Reconstruction) and all Environmental Reports (Environmental 
Assessment and Environmental Impact Statements) require completion of Exhibit B. 

 
7) Experience of the staff or firm in accomplishing similar types of work should be shown for 

only the most recent projects and should be concise and relevant to the expertise required for 
the specific project. If there are several projects with the same work completed, then one 
summary would be adequate with each location and the project manager noted for each. This 
information should be shown at the end of the SOI. 

 
8)  In addition to the above requirements, any other information specifically requested in the 

project advertisement should also be included in the submittal. 
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Guidelines for Submitting Statements of Interest (SOI) 
 

 
9) The Instructions for completing the Current Obligation documents immediately precede the 

Current Obligation forms. The Current Obligation Forms should be a separate document from 
the SOI. Only one copy for each prime, sent to the Central Bureau of Design and 
Environment, is required. 

 
10)  Instructions for completing Disclosure Forms A and B are included on pages 1and 2 

immediately preceding Forms A and B. Disclosure Forms should be a separate document 
from the SOI. Only one copy for each prime, sent to the Central Bureau of Design and 
Environment, is required. In addition, Form B should not include IDOT projects, since this 
information is already included in the Current Obligations.   

 
11) The Delinquent Debt Certification is separate document.  Only one document, for prime and 

subconsultants, with all pertinent data is required.  Instructions are included at the bottom of 
the Delinquent Debt document.  

 
12)  The Disclosure of Business Operations in Iran is a separate document.  Only one document 

for each prime is required.  Instructions are included at the bottom of the Disclosure of 
Business Operations in Iran document.  

 
13) Exhibit A, Exhibit B, the Current Obligations Form, Disclosure Forms, Delinquent Debt 

Certification, and Disclosure of Business Operations in Iran are available as word documents 
on our web site: http://www.dot.il.gov/desenv/deform.html  

 
The following addresses may be used when a hard copy of the SOI is requested to be sent to 
the Central Office in the advertisement: 
 
Illinois Department of Transportation 
Bureau of Design and Environment 
Chief of Preliminary Engineering 
Attn: Consultant Unit (Room 330) 
2300 South Dirksen Parkway 
Springfield, Illinois 62764 
 
If SOI is required to be sent to the Region/District, use addresses as follows: 
 
 
Region 1 
Ms. Diane O'Keefe 
District 1 
201 West Center Court 
Schaumburg, IL 60196 
 

  

   
Region 2 
Mr. George Ryan 
District 2 
819 Depot Avenue 
Dixon, IL 61021 

  
Mr. George Ryan 
District 3 
700 East Norris Drive 
P.O. Box 697 
Ottawa, IL 61350 
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Guidelines for Submitting Statements of Interest (SOI) 
 

Regional Engineers Continued: 
 

  

   
Region 3 
Mr. Joseph Crowe 
District 4 
401 Main Street 
Peoria, IL 61602 
 

  
Mr. Joseph Crowe 
District 5 
Route 133 West 
P.O. Box 610 
Paris, IL 61944 
 

Region 4 
Mr. Roger Driskell 
District 6 
126 East Ash St. 
Springfield, IL 62704 
 

  
Mr. Roger Driskell 
District 7 
400 West Wabash 
Effingham, IL 62401 
 

Region 5 
Ms. Mary Lamie 
District 8 
1102 Eastport Plaza Drive 
Collinsville, IL 62234 
 

  
Ms. Mary Lamie 
District 9 
State Transportation Building 
P.O. Box 100 
Carbondale, IL 62903 
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E-mail Instructions for Completing 
Statements of Interest for Electronic Submittal 

 

 

We require Statements of Interest (SOI) to be submitted through the e-mail system using 
Adobe Acrobat 5.0 or greater Software.  
 
Electronic submittals should be made to the Central Office only.  The Central Office will 
forward the necessary consultant information to the Regions/Districts and other Bureaus 
or Divisions.  All electronic submittals should be addressed to SOIPTB@dot.il.gov 
 
Each prequalified consultant firm has been assigned a unique 2 to 6 character Firm 
Name Code that must be used when submitting electronic Statements of Interest.  This 
code appears on the SEFC Prequalification Page, the page that lists the prequalification 
categories, and is sent with your annual prequalification letter. The code is located at the 
top of the page and is next to the Firm Name.  
 
It is important your e-mail appear exactly as the attached example described below:   
(Note: ABC Engineering is used for example purposes only. The Code for this firm is 
“ABC”) 
 
 The Subject Line must read: FIRM NAME,  PTB NUMBER, ITEM(S) 

 
(Example: ABC Engineering, PTB 151, Items 4, 12, & 22)  If there will be more than 
one e-mail please note as follows: e-mail 1 of __ the total number to be sent.)  

           
 The first line of your e-mail should indicate your Firm Name, PTB & Items Number(s) 

on which your firm is submitting. 
 
(Example:  ABC Engineering has submittals for PTB 151, Items 4, 12 and 22.) 
 

 The second line should list the name, phone number, and e-mail of the person to 
contact should there be any questions regarding the submittal.  

 
 Each attachment must be labeled as indicated below: 

 
1. For each Item on which you are submitting use your 2-6 character Firm Name 

Code, immediately followed by the 2-digit Item Number (i.e., 01 through 99). 
(Example: ABC04.pdf) 

 
2. For your firm’s Current Obligation Form, use your 2-6 character Firm Name Code, 

followed by WL. 
(Example: ABCWL.pdf) 
 

3. For your firm’s Disclosure Forms, use your 2-6 character Firm Name Code, 
followed by DS. 
(Example: ABCDS.pdf) 
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E-mail Instructions for Completing 
Statements of Interest for Electronic Submittal 

 

 

 
4. For your firm’s Delinquent Debt Payment Certification, use your 2-6 character 

Firm Name Code, followed by DP. 
(Example:  ABCDP.pdf)  

 
5. For your firm’s Disclosure of Business Operations in Iran, use your 2-6 character 

Firm Code, followed by DISCIR. 
 (Example: ABCDISCIR.pdf) 
 

Please review the following example e-mail: 
 

 
 
Detail Descriptions of Attachments for electronic submittal: 
 

 ABC04, ABC12, and ABC22 are the Statements of Interest for the submitted 
Items and must include Exhibit A.  Following Exhibit A, include resumes of the key 
management personnel and project staff listed in Exhibit A.  If Exhibit B is 
required, include next, followed by resumes of individuals listed on page 2 of 
Exhibit B.  

 
 ABCWL is the Current Obligation Form.  Requirement: Only Prime submits one 

copy of the Current Obligation Form.  Instructions shown on page one should not 
be sent. 

  
 ABCDS is the Disclosure Forms.  Requirement: Only Prime submits one copy of 

the Disclosure Form.   Disclosure file would consist of Form A and Form B.   
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E-mail Instructions for Completing 
Statements of Interest for Electronic Submittal 

 

 

 ABCDP is the Delinquent Debt Compliance Statement. Requirement: Prime and 
any known subconsultants the prime will be using are required to submit this form.  
The forms should be converted to pdf and submitted as one pdf document, not 
multiple files.  

 
 ABCDISCIR is the Disclosure of Business Operations in Iran. Requirement: Only 

Prime submits one copy of the form.  
 
Complete the word documents then convert them to the Adobe PDF for submittal.  The 
size limitation on an incoming e-mail to IDOT is 2 MB.  If you exceed this limit, you must 
separate contents into multiple e-mails.  Identify the number of e-mails being sent, (i.e. 1 
of 3). Scanned images, color graphics, and photographs, which are converted to Adobe 
Portable Document Files (PDF) files, can become very large, use sparingly if at all.  
 
Exhibits (A & B), Current Obligations, Disclosure Forms A & B, Delinquent Debt 
Certification, and Disclosure Business in Iran are available as electronic documents and 
may be downloaded from our web-site: http://www.dot.il.gov/desenv/deform.html.  The 
bookmarks in the Professional Transportation Bulletin are also linked to the website.   
 
Use the latest documents provided on the web site.  The documents are labeled as 
follows:  
 

 Exhibit A = BDE XHBT-A  Exhibit B = BDE XHBT-B 
 
 Current Obligations = BDE CUR-OB 

 
 Disclosure Forms (A & B) = BDE DISC 2 Template (Consultants) 

 
 Delinquent Debt (Consultants) = BDE 3000 

 
 Disclosure of Business In Iran= BDE 2900 

 
 
We also have frequently asked questions for submitting Statements of Interest.  They are 
located at http://www.dot.il.gov/desenv/FAQ.html  
 
 
If you have questions, Please contact Carrie Kowalski at Carrie.Kowalski@illinois.gov.  
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PROFESSIONAL TRANSPORTATION BULLETIN  
REQUIRED FORMS  

FOR  
STATEMENT OF INTERESTSUBMITTAL 

 
 

The forms listed below are in Microsoft Word 2007 except for the Current Obligations, which is 
in Microsoft Excel. 

To open Microsoft Office Word 2007 .docx or .docm files with Microsoft Office Word 2003, Word 
2002, or Word 2000, you need to install the Microsoft Office Compatibility Pack for 2007 Office 
Word, Excel and PowerPoint File Formats and any necessary Office updates. By using the 
Compatibility Pack for the 2007 Office system, you can open, edit some items, and save Office 
Word 2007 documents in previous versions of Word.  

All required forms are located at: http://www.dot.il.gov/desenv/deform.html and are shown 
below.   
 
If the link next to form name below doesn’t open the document, go directly to the site above.  
 

BDE 2900 Disclosure of Business Operations in Iran 09/14/09 

BDE 3000 Delinquent Debt Certification (Consultant)   

BDE CUR-OB Consultant's Current Obligations for Statements of Interest.  10/01/08 

BDE XHBT-A Consultant Exhibits A  12/22/09 

BDE XHBT-B Consultant Exhibits B  12/01/09 

BDE DISC 2 
Template 
(Consultants) 

Consultant's Disclosure Statement; Form A, Financial Information & Potential 
Conflicts of Interest Disclosure; Form B, Other Contracts & Procurements Related 
Information Disclosure 

07/06/10 
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TABLE OF CONTENTS 
PTB 157 

 
Item # County                        Description 

   
Region 1/District 1  

  
1. Cook Phase I Environmental Impact Statement Project, I-290 (Eisenhower Expressway) 

from west of US 12/20/45 (Mannheim Rd.) to east of IL 50 (Cicero Ave.) 
   

2. Lake Phase II Project, I-94/US 41from Wisconsin State Line to IL 173 and at Russell 
Road. 

   
3. Cook Phase II Project, I-55 (Stevenson Expressway) from I-94 (Dan Ryan Expressway) to 

US 41 (Lake Shore Drive). 
   

4. Cook Phase II Project, IL 7 (159th St.) from I-355 to Will Cook Road. 
   

5. Cook Phase II Project, bridges over Spring Creek & Marley Creek, and traffic signal 
modernization to US 6/IL 7 (159th St.) from Will Cook Road to west of US 45 (La 
Grange Rd.) 

   
6. Various Phase III Project, various expressway and arterial roadside maintenance and repair 

projects throughout the District. 
   

7. Will Phase III Project, I-80 from US 30 to US 45 
   

8. Will Phase II project, at I-57 and Stuenkel Road 
   

9. Various Phase II  Project Manager for Various Projects 
   

10. Kane/ Cook Phase I Project, US 20 from west of Randall Road to east of Shales Parkway. 
   

11. Various Phase I  Various Projects, including environmental studies.  
   

12. Cook Phase II Project, Willow Road from east of the Des Plaines River to Culligan 
   

13. Various Phase II Various Projects 
   

14. Various Various projects for Data Bank Management Consultant (DBMC) for field collection 
and office processing of roadway, structure, jurisdictional confirmation/changes, and 
traffic monitoring data. 

   
15. Various Phase III various projects  

   
16. Various Phase III various projects  

   
17. Various Various signal coordination and timing (SCAT) projects 

   
18. Various Various signal coordination and timing (SCAT) projects 
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TABLE OF CONTENTS 
PTB 157 

 
Item # County                        Description 

   
Region 1/District 1  

   
19. Various Various Value Engineering Projects 

   
20. Cook Phase II Project, US 12/20/45 (LaGrange Road) at Joliet Road intersection. 

   
21. Cook/DuPage Land Surveying services for proposed Western Bypass of the Elgin-O’Hare 

Expressway 
   

22. Various Various land surveying projects 
   

23. Various Various land surveying projects 
   

Region 2/District 2  
  

24. Various Phase I and II Various Projects 
   

25. Various Phase I and II Various Projects 
   

26. Winnebago Phase III Various Projects 
   

27. Various Phase III Various Projects 
   

Region 2/District 3  
  

28. Various Phase I and/or II Various Traffic Engineering Projects 
   

29. Kankakee Phase III Project, I-57/IL 50 Interchange Reconstruction & replacement of the 
structures over the Illinois Central Railroad (ICR). 

   
30. LaSalle Phase III Project, IL 178 (Utica Realignment)  through the village of North Utica 

   
31. Various Various Route and Land Survey Projects 

   
Region 3/District 4  

   
32. Various Phase I/II Various Structure Projects 

   
33. Various Phase III (QA) for an engineering Project Manager (PM) to manage/supplement 

various IDOT Materials processes  
   

34. Various Various LiDAR and Photogrammetry Projects 
   

Region 3/District 5  
   

35. Various Phase III Various Projects 
   

36. Various Phase III Various Projects 
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TABLE OF CONTENTS 
PTB 157 

 
Item # County                        Description 

   
Region 4/District 6  

   
37. Various Phase I/II Various Projects 

   
38. Cass & 

Morgan 
Phase II Project approximately 9.5 miles of four-lane expressway for US 67 from 
2.0 miles north of the Morgan/Cass County Line to 3.0 miles east of IL 100, 
Southeast of Meredosia. 

   
Region 5/District 8  

   
39. Jersey/ 

Greene 
Land Surveying for US 67 from DeArcy Creek in Jersey County to Macoupin Creek 
in Greene County. 

   
40. St. Clair Phase III for IL 3 over the UPRR in Dupo. 

   
41. Various Phase I/II Various Projects including Value Engineering for various projects 

   
42. Various Phase I/II Various Projects 

   
43. Various Various Land and Route Survey Projects 

   
44. Various Various Subsurface Utility Engineering (SUE) Projects 

   
Region 5/District 9  

   
45. Various Various Land and Route Survey Projects 

   
46. Various Phase I/II Various Projects 

   
Bureau of Bridges & Structures 

   
47. Various Phase I/II Various Statewide Structural Engineering Projects  

   
48. Various Phase I/II Various Statewide Structural Engineering Projects 

   
49. Various Underwater Diving Inspections and Investigations for Structures Statewide 

   
Bureau of Design and Environment 

   
50. Various Various Phase II Highway Lighting  Projects.  

   
51. Various Various LiDAR and Photogrammetry Projects for the Southern Area of Illinois. 

   
52. Various Various Statewide Waste Assessment Investigations, Studies, and Designs.  
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1. Job No. P-91-597-10, I-290 (Eisenhower Expressway) from west of US 12/20/45 
(Mannheim Rd.) to east of IL 50 (Cicero Ave.), Environmental Impact Statement (EIS) 
Cook County, Region One/District One.   
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.   
 
This project requires 15% DBE participation.   
 
The Complexity Factor for this project is 0.07. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 26, 2010, at 1:00 P.M. at the 
Region One/District One Office in Schaumburg. 
 
Phase I engineering services are required to complete work initiated by other consultants 
involving the preparation of a Combined Design Report and Environmental Impact Statement 
(EIS) for the reconstruction of I-290 from west of US 12/20/45 to east of IL 50.  A key planning 
tool will include a public involvement program based upon the principles of Context Sensitive 
Solutions.  Since this project is on-going, extensive coordination may be required to facilitate the 
transition between the selected consultant and the consultant currently working on Phase I.  All 
work for this project will be in English units. 
 
The selected Consultant and their subconsultants contracted to perform Phase I engineering 
services outlined in this advertisement shall not be eligible to also perform Phase I engineering 
oversight services as a prime or subconsultant for this I-290 study.  The selected firm and/or 
their subconsultants may not manage another firm if the relationship was reversed during 
another phase of work. 
 
Phase I work is anticipated to include but not be limited to data collection as well as analysis 
including: traffic counts and 2040 projections; traffic modeling and analysis; bridge studies 
including bridge inspections and condition reports; retaining wall studies; analysis; accident 
analysis; Section 4(f) documentation; drainage studies including pump stations; geometric 
studies including intersection as well as interchange design studies; access justification reports; 
Financial Plan, Project Management Plan; Traffic Management Plan; public involvement; and all 
other work necessary to document Phase I studies based on current information. 
 
The department will furnish the Consultant with all previously compiled and/or prepared Phase I 
documentation including available microfilm plans; existing and projected 2030 traffic data; 
aerial photography and/or mapping; available existing ground survey; accident data; utility 
coordination and correspondence; right-of-way data, as available; archaeological, historical, 
biological survey and hazardous waste coordination.     
 
The estimated construction cost for this project is in excess of $1,000,000,000.  The completion 
date for this contract will be 36 months after authorization to proceed. 
 
Key personnel listed on Exhibits A and B for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 
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 The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
 The person who will perform/supervise the work in the area of drainage calculations and 

preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer). 
 

 The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work and must be an 
Illinois Licensed Structural Engineer for structural work with adequate plan review 
experience). 
 

 Person who will be responsible for preparing structural concepts.  The person must be an 
Illinois licensed Structural Engineer.  

 
 The Environmental Lead, who will be responsible for the day-to-day management of the 

environmental work effort, and persons responsible for all environmental disciplines 
including water quality, noise, community impacts, and ecology.  Environmental staffing on 
Exhibit B must match the staffing presented in the firm's most recent Statement of 
Experience and Financial Condition. 
 

 The person, who will perform the work in the area of Special Transportation Studies (Mass 
Transit) (must be an Illinois Licensed Professional Engineer). In addition, the staff 
performing this work must be identified. 
 

 The person, who will perform the work in the area of Special Transportation Studies 
(Railway Engineering) (must be an Illinois Licensed Professional Engineer). In addition, 
the staff performing this work must be identified. 
 

 The public involvement lead responsible for developing and supporting an overall 
Stakeholder Involvement process.  Include a detailed description of CSS/public 
involvement work he/she has directed involving facilitation of public meetings and public 
hearings, organizing work groups and press conferences, drafting press releases and 
property owner contact letters, etc. 

 
Statements of Interest must also provide the approach the firm would take on this project, 
beginning with a description of an internal project management approach that would effectively 
interface with a diverse group of agency specialists and managers that are spread across two 
states.  In addition, specific descriptions of the Engineering, Environmental, and Stakeholder 
Involvement/communications approach for the study should be provided, and a brief summary 
of the experience and qualifications of the consultant team members leading these efforts. 
 
The prime firm must be prequalified in the following categories to be considered for this project:   

Location/Design Studies (New Construction/Major Reconstruction) 
Environmental Reports (Environmental Impact Statements) 
Structures (Highway: Typical)  

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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2. Job No. D-91-019-11, FAI 94 (I-94/US 41), from Wisconsin State Line to IL 173 and at 
Russell Rd., Additional lanes, Interchange Reconstruction and Bridge Replacement, 
Phase II, Lake County, Region One, District One.   
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.   
 
This project requires 20% DBE participation.   
 
The Complexity Factor for this project is 0.07. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 27, 2010 at 10:00 A.M. at the 
Region One, District One Office in Schaumburg. 
 
Phase II engineering services are required for the preparation of contract plans, specifications 
and cost estimates for widening approximately 2.5 miles of I-94 from IL 173 to Russell Road.  
The work is expected to include adding one mainline lane in each direction from IL 173 to the 
US 41 ramps, mainline reconstruction and widening from the US 41 ramps to the end of the 
project at Russell Road, and improvements to the interchanges of I-94 with IL 173, US 41 and 
Russell Road.  Lighting is anticipated to be installed.  Russell Road will be reconstructed and 
widened from Old US 41 to the frontage road west of I-64, and IL 173 will be reconstructed and 
widened within the limits of the interchange.  Structure work is anticipated to include the removal 
and reconstruction of the bridge, which carries IL 173 over I-94, and the bridges, which carry 
Russell Road over northbound and southbound I-94.  MSE retaining walls are anticipated on 
both sides of Russell Road between the bridges over I-94.  All work for this project will be in 
English units. 
 
The following structures are included in this project: 
 

 SN:  049-0058 - IL 173 over I-94 
 SN:  049-0078 (Existing) - Russell Road over NB I-94 
 SN:  049-0089 (Existing) - Russell Road over SB I-94 

 
The department will furnish the Consultant with microfilm plans, Bridge Condition Report, 
Project Report, Hydraulic Report, and any other available applicable items.   
 
The estimated construction cost for this project is $44,100,000.  The Consultant's work is 
expected to include preparation of contract plans, specifications, and estimates.  The Consultant 
will prepare TS&L plans, structure plans, geotechnical borings, investigation and analysis, 
supplemental surveys, drainage and utilities investigation, temporary traffic signal and any other 
work necessary to complete Phase II.  The completion date for this contract will be 12 months 
after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 
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 The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
 The person who will perform the work in the area of structure plan preparation documents 

(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this 
work must be identified. 

 
 The person who will be in-charge of land surveys (must be an Illinois Licensed 

Professional Land Surveyor). Land survey prequalification category requirement may be 
completed by Sub and/or Prime.   

 
 The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work and must be an 
Illinois Licensed Structural Engineer for structural work with adequate plan review 
experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project  
 

Highways (Freeways) 
Structures (Highway:  Advanced Typical) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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3. Job No. D-91-002-11; FAI-55 (Stevenson Expy) from I-94 (Dan Ryan Expy) to US 41 (Lake 
Shore Drive), Phase II Bridge Replacement, Cook County, Region One, District One.   
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation. 
 
This project requires 20% DBE participation.   
 
The Complexity Factor for this project is 0.07. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 26, 2010 at 1:30 P.M. at the 
Region One, District One Office in Schaumburg. 
 
Phase II engineering services are required for the preparation of contract plans, specifications 
and estimates which include structure and roadway plans for the improvement of I-55 from I-94 
(Dan Ryan Expy) to US 41 (Lake Shore Drive).  The limits along I-55 extend approximately from 
Prairie Avenue to Lake Shore Drive for about 0.5 mile and along US 41 (Lake Shore Drive) from 
approximately 18th Street to 31st Street for about 1.4 miles.  The proposed work is expected to 
consist of the removal and replacement of the existing six structures.  The approach slabs are 
anticipated to be replaced, also.  Structure borings and geotechnical investigation and report are 
also required.  The eastbound I-55 ramp to southbound US 41 and the northbound US 41 ramp 
connector to westbound I-55 are expected to be widened.  Structure lighting and underpass 
lighting are also anticipated.  Detour route is anticipated to be required to complete the project.  
The extent of the structure replacement for these bridges will be established based on the 
approved Bridge Condition Reports. All work for this project will be in English units.   
 
The following structures are included in this project: 
 

 SN:  016-1055 – Westbound I-55 over Prairie Avenue to ICG RR. 
 SN:  016-0036 – Eastbound I-55 over Prairie Avenue to ICG RR. 
 SN:  016-1045 – Eastbound I-55 Ramp to Southbound U.S. 41 (LSD). 
 SN:  016-1052 – Southbound U.S. 41 (LSD) to Westbound I-55 connector Ramp. 
 SN:  016-1048 – Northbound U.S. 41 (LSD) to Southbound I-55 connector Ramp. 
 SN:  016-1075 – I-55 Eastbound connector Ramp to Northbound U.S. 41 (LSD). 

 
The department will furnish the Consultant with available microfilm plans, Bridge Condition 
Report, project report, hydraulic report, and other necessary items if available. 
 
The estimated construction cost for this project is $54,500,000.  The Consultant's work includes 
preparation of contract plans, specifications, and estimates.  The Consultant will prepare TS&L 
plans, structure plans, geotechnical borings, investigation & analyses, supplemental surveys, 
roadway plans, drainage & utility investigation, maintenance of traffic plan, lightings, and other 
related work to complete Phase II contract plans.  The completion date for this contract will be 
24 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 
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 The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 
 

 The person who will perform the work in the area of structure plan preparation documents 
(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this 
work must be identified. 

 
 The person who will perform the work in the area of lighting design (must be an Illinois 

Licensed Professional Engineer). Special Plans (Lighting) prequalification categories 
requirement maybe completed by Sub and/or Prime. 
 

 The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work and must be an 
Illinois Licensed Structural Engineer for structural work with adequate plan review 
experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project:   
 

Highways (Roads & Streets) 
Structures (Highway: Complex) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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4. Job No. D-91-010-11, IL 7 (159th Ave.) from I-355 to Will Cook Road, Phase II Project, Cook 
County, Region One, District One.   
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.   
 
The Complexity Factor for this project is 0.035. 
 
This project requires 20% DBE participation. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 28, 2010 at 8:00 AM at the 
Region One, District One Office in Schaumburg. 
 
Phase II engineering services are required for the preparation of plans, specifications and cost 
estimates for the reconstruction, add lanes, and traffic signal modernization to IL 7 (159th St.) 
from I-355 to Will Cook Road.  All work for this project will be in English units. 
 
The Consultant's work includes preparation of contract plans, specifications, and estimates.  
The Consultant will prepare roadway plan; maintenance of traffic plan; traffic signal plan; 
drainage & utility plans; cross sections; geotechnical borings, investigation & analyses; 
supplemental surveys; drainage & utility investigation; all applicable permits, and all other 
necessary related work to complete Phase II contract plan.  The Consultant will also review and 
prepare plans to ensure that all plans are within the framework of the department‟s policies and 
procedures, local agency‟s requirements; and all applicable manuals and schedules. 
 
The department will furnish the Consultant with available microfilm plans, project report, 
hydraulics report, and other necessary items if available.  
 
The current estimated construction cost for this project is $64,300,000.  The completion date for 
this contract will be 24 months after authorization to proceed. 
   
Key personnel listed on Exhibit A for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 
 

 The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 
 

 The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work with adequate plan 
review experience). 

 
The prime firm must be prequalified in the Highways (Roads & Streets) category to be 
considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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5. Job No. D-91-011-11, US 6/IL 7 (159th Ave.) from Will Cook Road to west of US 45 (La 
Grange Rd.), Phase II Project, Cook County, Region One, District One.   
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.   
 
The Complexity Factor for this project is 0.035. 
 
This project requires 20% DBE participation. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 27, 2010 at 1:30 P.M. at the 
Region One, District One Office in Schaumburg. 
 
Phase II engineering services are required for the preparation of plans, specifications and cost 
estimates for anticipated reconstruction, lane additions, reconstruction of approximately four dry 
land bridges, and replacement of bridges over Spring Creek & Marley Creek, and traffic signal 
modernization of US 6/IL 7 (159th Street).  Project is expected to go from Will Cook Road to 
west of US 45 (La Grange Rd.) on159th Street.  All work for this project will be in English units. 
 
The following structures are anticipated to be included in this project: 
 

 SN: 016-D010 - over dry land 
 SN: 016-D011 - over dry land 
 SN: 016-D012 - over dry land 
 SN: 016-D013 - over dry land 
 SN: 016-1210 - over Spring Creek  
 SN: 016-0381 - over Marley Creek 

 
The Consultant's work includes preparation of contract plans, specifications, and estimates.  
The Consultant will prepare roadway plan; maintenance of traffic plan; traffic signal plan; 
drainage & utility plans; TS & L plan; structure plan; geotechnical borings, investigation & 
analyses; supplemental surveys; drainage & utility investigation; all applicable permits, and all 
other necessary related work to complete Phase II contract plan.  The Consultant will also 
review and prepare plans to ensure that all plans are within the framework of the department‟s 
policies and procedures, local agency‟s requirements; and all applicable manuals and 
schedules. 
 
The department will furnish the Consultant with available microfilm plans, project report, 
hydraulics report, bridge condition report and other necessary items if available.  
 
The estimated construction cost for this project is $30,000,000.  The completion date for this 
contract will be 24 months after authorization to proceed. 
   
Key personnel listed on Exhibit A for this project must include: 

 
 The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
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 The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
 The person who will perform the work in the area of structure plan preparation documents 

(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this 
work must be identified. 

 
 The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work and must be an 
Illinois Licensed Structural Engineer for structural work with adequate plan review 
experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project:   
 

Highways (Roads & Streets) 
Structures (Highway: Simple) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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6. Job No. C-91-013-11, Construction Inspection Services for Maintenance and Repair 
Projects, Various Routes, Various Counties, Region One, District One.   
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation.   
 
This project requires 20% DBE participation.   
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on November 3, 2010 at 9:30 A.M. at the 
Region One, District One Office in Schaumburg. 
 
Phase III engineering services are required to assist the department‟s engineers, managers 
and/or technicians for construction inspection on various expressway and arterial roadside 
maintenance and repair projects throughout the District.  Work orders under the blanket 
agreement will be negotiated and authorized by the department on an as-needed basis. Work 
for this project may be in either English or metric units.  
 
The Consultant  is expected to provide One (1) to two (2) engineers and four (4) to six (6) 
engineering technicians and are anticipated to be required for day and night time work during 
the construction seasons.  Typical work assignments may consist of construction inspection and 
documentation for general roadway and roadside maintenance repair projects. Various work 
activities consist of but are not limited to monitoring and adjusting work zone traffic control and 
site protection for quality control and monitoring and adjusting contractor work crew field 
activities for quality control. Various maintenance projects may consist of sweeping, guardrail 
repair,  pedestrian barrier/fence repair, cable road guard repair, drainage repair, PCC and 
bituminous concrete pavement repair, curb and gutter repair, pavement 
marking/painitng/reflectorization, sign repair, drainage, sign repair, surveying for existing 
damage, marking up existing damage, preparation of work orders, preparing and submitting any 
required documentation and providing general assistance as a member of a field crew.  
Survey/layout services may be required. There will also be required attendance at any project 
meetings as determined by the department.  
 
The proposed staff must have a STRONG working knowledge of Departmental Specifications 
for Road and Bridge Construction, the Department Construction Manual, Traffic Control & Site 
protection, and Documentation Inspection procedures.   
 
The following structures are anticipated to be included in this project: 

 
 Pedestrian Barrier/Fencing 
 Guardrail 
 High Tension Roadside Cable Road Guard 
 Impact Attenuators 
 Drainage 
 Hand Railing 
 Curb & Gutter 
 Barrier and/or Sound Walling 
 Bridges 
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Quality Assurance (QA) oversight and Contractor‟s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant is prohibited. At the negotiations meeting, the prime Consultant, and 
subconsultant(s) will disclose all current relationships with contractors.  
 
The department will furnish the Consultant with contract plans and specifications.   
 
The estimated construction cost of these projects may range from $200,000 to $1,000,000.  The 
Consultant's work includes but is not limited to providing qualified staff, vehicles with suitable 
appropriate traffic control and safety lighting for personnel to travel to and perform all contract 
related work, cell phones, GPS, cameras, computers and any other various associated 
equipment and materials necessary to complete a project.  The completion date for this contract 
will be 24 months after authorization to proceed.  The agreement with the Consultant will include 
an option for renewal by the department for an additional 24 months. 
 
Key personnel listed on Exhibit A for this project must include: 
 

 The Liaison Engineer. 

 The Materials Coordinator. 

 The Document Technician. (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate.  Include the 
Documentation Certificate Number for IDOT Class S-14, Documentation of Contract 
Quantities.) 

 The Materials QA Technician. 

 The Survey Chief. 

Statements of Interest must include a brief summary of the proposed personnel‟s experience 
and qualifications in regards to the Departmental Specifications for Road and Bridge 
Construction, the Department Construction Manual, Traffic Control & Site Protection, and 
Documentation Inspection procedures.   
 
The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project.   
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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7. Job No. C-91-016-11, I-80 from US 30 to US 45, Phase III Project, Will County, Region 
One/District One.   
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation. 
 
This project requires 20% DBE participation.   
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on November 3, 2010 at 8:00 AM in the 
Second Floor Construction Conference Room at the Region One/District One Office in 
Schaumburg. 
 
Phase III engineering services are required for construction inspection for the improvement of   
I-80 from US 30 to US 45. The work includes, but is not limited to, construction of median 
shoulders and median barrier along I-80 from east of US 30 to east of US 45. The existing 
inside shoulder is full depth pavement and is constructed to be used as a future travel lane.  A 
closed drainage design for the median area throughout the project limits will be required. The 
existing I-80 structure over the Norfolk and Southern Railroad will be widened with some minor 
repairs and maintenance. Signing and surveillance work will be included and all other work 
necessary to complete the project.  All work for this project will be in English units.  
 
The following Structures may be included: 
 

 S.N. 099-0070 - [EB I-80 over the Norfolk and Southern Railroad] 
 S.N. 099-0071 - [WB I-80 over the Norfolk and Southern Railroad] 

 
The Consultant will perform on site inspection, layout including design changes, provide 
construction layout when not provided for in the contract plans, provide geotechnical inspection 
and testing, prepare records, maintain documentation, submit pay estimates, change orders and 
any other duties that would require the services of an engineer to complete this project on a 
timely basis and in accordance with State specifications. 
 
Quality Assurance (QA) oversight and Contractor‟s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant is prohibited. At the negotiations meeting, the prime Consultant, and 
subconsultant(s) will disclose all current relationships with contractors.  
 
The department will furnish the Consultant with Plans and Specifications.   
 
The Consultant's work includes, but is not limited to, providing staff, vehicles, and appropriate 
test equipment necessary to complete this project. The Consultant will furnish a Liaison 
Engineer and an adequate staff to perform the duties required to fulfill the engineering 
requirements in accordance with the departmental policies for this project.  
 
The anticipated construction completion date is November 30, 2011. The Consultant must 
complete and submit final measurements, calculations and final contract records documents to 
the department no later than six (6) weeks after the completion of the project.  
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Key personnel listed on Exhibit A for this project must include: 
 

 Liaison Engineer (Illinois Licensed Professional Engineer is preferred). 
 

 The Assistant Engineer. 

 The Document Technician. (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate and must be 
ICORS trained.  Include the Documentation Certificate Number IDOT class S-14, 
Documentation of Contract Quantities) 

 The Materials Coordinator (RE Materials Training class is preferred) 

 The Materials QA Technician. (The person shall have a Level II HMA and PCC training 
and IDOT class S-33, Soil Testing) 

 Materials Laboratory (QA HMA/PCC & Aggregate prequalified)  

 The Survey Chief. 

The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project.   
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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8. Job No. D-91-001-11, FAI-57 at Stuenkel Road Proposed Interchange, Phase II Project, 
Will County, Region One, District One.   
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.   
 
This project requires 20% DBE participation.   
 
The Complexity Factor for this project is 0.07. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 27, 2010 at 8:00 A.M. at the 
Region One, District One Office in Schaumburg. 
 
Phase II engineering services are required for the preparation of contract plans, specifications 
and estimates, including TSL, structure and roadway plans and all other works required to 
complete the design of the proposed interchange  at I-57 and Stuenkel Road. The proposed 
improvement is expected to include construction of the interchange ramps, signalized ramp 
terminals, and additional auxiliary lanes for the northbound and southbound I-57.   The 
Consultant is expected to prepare plans for the improvement of Stuenkel Road from 
approximately one mile west of Ridgeland Ave. to Central Ave., removal and replacement of the 
existing Stuenkel Road Bridge over I-57, and removal and replacement of box culverts under    
I-57 and Stuenkel Road.  The improvement may provide for a new lighting system, traffic signals 
with emergency vehicle signal pre-emption equipment, highway drainage system, surveillance 
items and other incidental work required to complete the project. It is likely there will be several 
stages of work and multiple construction contracts to complete the project. All work for this 
project will be in English units.   
 
The following structure is included in this project: 
 

 S.N.-099-0200 (existing) S.N.099-0526 (proposed) – Stuenkel Road over I-57 
 
The department will furnish the Consultant with project report, location drainage study, 
pavement design, available microfilm plans, and any other applicable available data.   
 
The estimated construction cost for this project is $35,000,000.  The Consultant's work includes 
preparation of TSL plans, route surveys, geotechnical engineering services, and contract plans.  
The completion date for this contract will be 18 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 

 
 The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 
 The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
 The person who will perform the work in the area of structure plan preparation documents 

(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this 
work must be identified. 
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 The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work and must be an 
Illinois Licensed Structural Engineer for structural work with adequate plan review 
experience). 

 
 The person who will perform the work in the area of geotechnical analysis and the 

preparation of the Structure Geotechnical Report (SGR) (must be an Illinois Licensed 
Professional Engineer). Geotechnical Services (General Geotechnical Services & 
Structure Geotechnical Report) prequalification categories requirement maybe completed 
by Sub and/or Prime. 

 
 The person who will be in charge of route surveys (must be an Illinois Licensed 

Professional Land Surveyor and/or and Illinois Licensed Professional Engineer). Route 
survey prequalification category requirement may be completed by Sub and/or Prime.   

 
The prime firm must be prequalified in the following categories to be considered for this project:   
 
 Highways (Freeways) 
 Structures (Highway: Advanced Typical) 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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9. Job No. D-91-772-10, Phase II Project Management and Project Support for Various 
Projects, Various Routes, Various Counties, Region One, District One.   
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 28, 2010 at 1:30 P.M. at the 
Region One, District One Office in Schaumburg. 
 
Phase II engineering services are required for an engineering management and project support 
as well as other functions as assigned necessary to accomplish Phase II services.  The 
Consultant Project Manager (PM) will manage various Phase II projects, which are under 
contract with other consultant engineering firms.  Work orders under the blanket will be 
negotiated and authorized by the department on an as-needed basis.  All work for this project 
may be in either English or metric units. 
 
The PM and their staff will be expected to perform work similar to an IDOT Project Engineer and 
staff.  The PM and their staff will be expected to perform the work in the district offices.  This 
work may include engineering, technical, management, and project support to assist bringing to 
completion as expeditiously as possible numerous projects.  Phase II engineering services may 
be required for a cost estimator, agreement specialist, pavement design engineer, railroad 
engineer, area utility technician, and a bridge liaison engineer to support the Bureau in various 
IDOT projects as well as other functions as assigned necessary to accomplish Phase II 
services.  
 
The selected Consultant and/or their subconsultants on this project are prohibited from 
managing contracts where either party is the prime Consultant or a subconsultant. The selected 
firm and/or their subconsultants may not manage another firm if the relationship was reversed 
during another phase of work.   
 
Joint Ventures will not be allowed on this project. 
 
The department will furnish the Consultant with all department procedures, standards and 
specification, survey information, Project Reports, microfilm and all other available documents.   
 
The estimated construction cost of these projects may range from $200,000 to $75,000,000.  
The completion date for this contract will be 18 months after authorization to proceed.  The 
agreement with the Consultant will include an option to renewal by the department for an 
additional 18 months.   
 
Key personnel listed on Exhibit A for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 
 

 The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 
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 The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer). 
 

 The person who will perform the duties of Pavement Design Engineer for all aspects of the 
work documents (must be an Illinois Licensed Professional Engineer). 
 

 The person who will perform the duties of Bridge Liaison Engineer for all aspects of the 
work documents (must be an Illinois Licensed Professional Engineer). 
 

 The person who will perform the duties of cost estimating must have experience preparing 
and reviewing contract plans. 

 
The prime firm must be prequalified in the following categories to be considered for this project:   
 

Highways (Roads & Streets) 
Structures (Highway: Typical) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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10. Job No. P-91-004-11, US 20 from west of Randall Road to east of Shales Parkway, Phase I 
Project in Kane and Cook Counties, Region One, District One.   
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation. 
 
This project requires 20% DBE participation.  
 
The Complexity Factor for this project is 0.035.   
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 22, 2010 at 8:30 A.M. at the 
Region One, District One Office in Schaumburg. 

Phase I engineering services are required for all work associated with the preparation of 
preliminary engineering and environmental studies for the rehabilitation of approximately 6.5 
miles of US 20 from west of Randall Road to east of Shales Parkway.  All work for this project 
will be in English units. 

Phase I may include but is not limited to evaluating the geometrics for safety and operational 
concerns, preparing complete bridge inspections and reports, data collection, preparation of 
base maps and mosaics, mapping and ground survey, crash analysis, traffic counts and 
projections, traffic studies, traffic management analysis, drainage studies, cost estimates, and 
all other work necessary to complete Phase I.  Public involvement will be based upon the 
Department‟s Context Sensitive Solutions (CSS) Policy.  The work will also include all related 
work necessary to complete a Phase I Project Report anticipated to be a Categorical Exclusion.   
 
The department will furnish the Consultant with available microfilm plans, accident data, utility 
coordination and correspondence, structural inventory data, and archaeological, historical, 
biological, and special waste survey, and coordination.   

The estimated construction cost of this project is $40,000,000.  The completion date for this 
contract will be 36 months after authorization to proceed. 

Key personnel listed on Exhibits A and B for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 
 

 The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 
 

 The person who will perform/supervise the work in the area of hydraulic/drainage 
calculations and preparation of the Drainage/Hydraulic Reports (must be an Illinois 
Licensed Professional Engineer). 
 

 The person in charge of CSS/Public Involvement procedures.  Include a detailed 
description of CSS/Public involvement work he/she has directed involving facilitation of 
public meetings and public hearings, organizing work groups and press conferences, 
drafting press releases and property owner contact letters, etc.  
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The prime firm must be prequalified in the following categories to be considered for this project:   
 

Location/Design Studies (Reconstruction/Major Rehabilitation) 
Structures (Highway: Typical) 
Special Studies (Traffic) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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11. Job No. P-91-003-11, Phase I Studies for Various Projects, Various Routes,  Various 
Counties, Region One, District One.   
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation.   
 
The Complexity Factor for this project is 0.003. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 22, 2010 at 10:00 A.M. at the 
Region One, District One Office in Schaumburg. 
 
Phase I engineering services are required for the preparation of various Phase I preliminary 
engineering and environmental studies throughout the District.  The scope of work may include 
but not be limited to new Phase I studies for intersections, highway segments, bridges, and/or 
assisting the District in completing on-going Phase I studies and tasks.  Work orders under the 
blanket agreement will be negotiated and authorized by the department on an as-needed basis.  
All work for this project will be in English units. 
 
The department will furnish the Consultant with any relevant and available information such as 
accident data, existing and projected traffic data, utility coordination, right-of-way data, 
archaeological, historical, and special waste survey coordination.   
 
The Consultant will be expected to perform work similar to an IDOT Project Manager/Squad 
Leader & Staff, and report to the Consultant Studies Unit Head.  The Consultant's work may 
include data collection, preparation of base maps and mosaics, geometric studies, safety 
studies including accident analysis, capacity analysis including intersection design studies, route 
as well as stream surveys, Categorical Exclusion Reports, Combined design Reports, 
Environmental Assessments, bridge inspections and condition reports, drainage studies 
including Hydraulic Reports, cost estimates, public involvement, and all other related work 
necessary to complete various Phase I studies and tasks.  The Consultant may be expected to 
perform work in the district office as needed.  The Consultant may also be required to assist the 
district in reviewing, overseeing, tracking and prioritizing projects being performed by IDOT 
personnel and other consultants.   
 
The estimated construction of these projects is anticipated to be in excess of $100,000,000. The 
completion date for this contract will be 36 months after authorization to proceed.  The 
agreement with the Consultant will include an option for renewal by the department for an 
additional 36 months. 
 
Key personnel listed on Exhibits A and B for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 
 

 The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 
 

 The person who will perform/supervise the work in the area of drainage calculations and 
preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer). 
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 The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work and must be an 
Illinois Licensed Structural Engineer for structural work with adequate plan review 
experience). 
 

 The Environmental Lead, who will be responsible for the day-to-day management of the 
environmental work effort, and persons responsible for all environmental disciplines 
including air quality, water quality, traffic noise, community impacts, and ecology. 
Environmental staffing on Exhibit B must match the staffing presented in the firm's most 
recently approved Statement of Experience and Financial Condition. 

 
The prime firm must be prequalified in the following categories to be considered for this project:   
 

Location/Design Studies (Reconstruction/Major Rehabilitation) 
Structures (Highway: Typical) 

 
The prime Consultant must be prequalified in Environmental Reports (Environmental 
Assessment) and must perform all of the environmental work using staff that has been 
presented in the firm‟s most recently approved Statement of Experience and Financial Condition 
or your firm may use a single subconsulting firm that is prequalified in Environmental Reports 
(Environmental Assessment) to perform all of the environmental work.  The subconsultant‟s 
staff must be the same as presented in their most recently approved Statement of Experience 
and Financial Condition.   
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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12. Job No. D-91-298-99, FAP 305 (Willow Road) from east of Des Plaines River to Culligan 
Parkway, Phase II, Cook County, Region One, District One.   
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.   
 
This project requires 10% DBE participation.   
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 28, 2010 at 10:00 A.M. at the 
Region One, District One Office in Schaumburg. 
 
Phase II engineering services are required for improvements to Willow Road from east of the 
Des Plaines River to Culligan Parkway.  The Consultant‟s work is expected to consist of 
preparing plans, specifications, and estimates for the reconstruction and widening of Willow 
Road.  The Consultant‟s work may include completing and updating existing design plans 
partially completed and finish the contract plans for letting. The proposed improvement is 
expected to include the reconstruction of Sanders Road from Nielsen Avenue to approximately 
1000 feet north of Willow Road.  It is anticipated that the Equestrian bridge structure over Willow 
Road will be removed and replaced, to provide for increased vertical clearance.  The 
improvement may provide new lighting, traffic signal modernization with emergency vehicle 
signal pre-emption equipment, sidewalk reconstruction, barrier wall, and other incidental work 
required to complete the project.  Also, the Consultant will update existing contract plans to 
current standards, specifications, and estimates for the structures of the westbound and 
eastbound Ramps over the Des Plaines River.  All work for this project will be in English units. 
 
The following structures are included in this project: 
 

 S.N. 016-0272 (WB ramp over Des Plaines River)  
 S.N. 016-0273 (EB ramp over Des Plaines River) 
 S.N. 016-2768 (Equestrian Bridge over Willow Road) 

 
The department will furnish the Consultant with project report, hydraulic report, location 
drainage study, pavement design, available microfilm plans, any available data, and existing 
developed contract plans.   
 
The estimated construction cost for this project is $17,000,000.  The Consultant's work includes 
preparation of TSL plans, route surveys, geotechnical engineering services, and contract plans.  
The completion date for this contract will be 18 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 
 

 The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 
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 The person who will perform the work in the area of structure plan preparation documents 
(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this 
work must be identified. 
 

 The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work and must be an 
Illinois Licensed Structural Engineer for structural work with adequate plan review 
experience). 
 

 The person who will perform the work in the area of geotechnical analysis and the 
preparation of the Structure Geotechnical Report (SGR) (must be an Illinois Licensed 
Professional Engineer). Geotechnical Services (General Geotechnical Services & 
Structure Geotechnical Report) prequalification categories requirement maybe completed 
by Sub and/or Prime. 
 

 The person who will be in-charge of route surveys (must be an Illinois Licensed 
Professional Land Surveyor). Route survey prequalification category requirement may be 
completed by Sub and/or Prime.   

 
The prime firm must be prequalified in the following categories to be considered for this project:   
 

Highways (Roads & Streets) 
Structures (Highway:  Advanced Typical) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
 
  

Professional Transportation Bulletin 157 Published August 5, 2010

mailto:SOIPTB@dot.il.gov


13. Job No. D-91-009-11, Various Phase II Projects, Various Routes, Various Counties, 
Region One, District One.   
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation.   
 
This project requires 20% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 26, 2010 at 10:00 A.M. at the 
Region One, District One Office in Schaumburg. 
 
Phase II engineering services are required for the preparation of plans, specifications and cost 
estimates, for various contracts in District One.  Work orders under a blanket agreement will be 
negotiated and authorized by the department on an as needed basis.  All work for this project 
will be in English units. 
 
The department will furnish the Consultant with available microfilm plans, Bridge Condition 
Report, project report, hydraulic report, and other necessary items.  
 
The Consultant will prepare roadway plans, TS&L plans, structure plans, geotechnical borings, 
investigation & analyses, supplemental surveys, drainage & utility investigation, maintenance of 
traffic and/or detour route plan, applicable permits, and all other related work to complete Phase 
II contract plans.  
 
The completion date for this contract will be 12 months after authorization to proceed.  The 
agreement with the Consultant will include an option for renewal by the department for an 
additional 12 months. 
 
Key personnel listed on Exhibit A for this project must include: 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 The person who will perform the work in the area of structure plan preparation documents 
(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this 
work must be identified. 

 The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work and must be an 
Illinois Licensed Structural Engineer for structural work with adequate plan review 
experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project:   

Structures (Highway: Typical) 
Highway (Roads & Streets) 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov.  
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14. Job No. P-91-015-11, Data Bank Management for Various Projects, Various Routes, 
Various Counties, Region One, District One.   
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation.   
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 24, 2010 at 9:00 A.M. at the 
Region One, District One Office in Schaumburg. 
 
A Data Bank Management Consultant (DBMC) is required for field collection and office 
processing of roadway, structure, jurisdictional confirmation/changes, and traffic monitoring data 
as outlined in the various Illinois Highway information system (IHIS) manuals. In periods of 
extraordinary demand for crash data, the DBMC shall assist Data Bank personnel in expediting 
the timely retrieval and delivery of crash data packages. The IHIS manuals can be found on the 
IDOT website under the “Doing Business” link.  The DBMC will be expected to review and 
complete Functional Class (FC) requests and that function would be under the direction and 
supervision of the Program Development Section Chief. With regard to the FC duties, the 
DBMC would be expected to coordinate with all IDOT, Municipal Councils, and Local 
Governments to make sure all FC roadway requests are done in a timely manner and provide 
such other assistance as required.  The Consultant must have proficiency in computer 
technology, database management, Microsoft Office programs and geographical information 
system (GIS) applications.   
 
The DBMC will be expected to perform work similar to the departments‟ Data Bank staff and 
shall report to the Data Bank Manager. The DBMC and staff (three to five people) will be 
expected to perform work in the District offices and in the field up to five days per week. The 
work will include working directly with IDOT staff and will require regular data entry and updating 
of IDOT proprietary applications and databases as well as field data collection, which will 
include directional data for the first time.  
 
All DBMC personnel must have valid Illinois driver‟s license. It is required that a minimum of 
three (3) staffers be made available initially for training and a minimum staff level be maintained 
at all times thereafter to provide for continuity in the event of later personnel changes by the 
DBMC. This is to ensure continuity and availability of trained personnel throughout the contract. 
After the initial training, it shall be the responsibility of the Consultant to provide trained 
personnel. The measure of acceptable professional services delivered will be the accuracy, 
completeness, and timeliness of the work performed.   
 
The Consultant‟s work may include collection, verification, and processing of a wide range of 
highway related data items.  
 
The completion date for this contract will be 24 months after authorization to proceed. The 
agreement with the Consultant will include an option for renewal by the department for an 
additional 24 months. 
 
Key personnel listed on Exhibit A for this project must include:  
 

 The person who will assume the duties of the Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer).  
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 The person(s) who will perform the duties of DBMC, include applicable experience with 
this type of work.   

 
The prime firm must be prequalified in the Special Studies (Traffic) category to be considered 
for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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15. Job No. C-91-017-11, Phase III Various Projects, Various Routes, Various Counties, 
Region One/District One.   
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation.   
 
This project requires 20% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on November 3, 2010 at 9:00 A.M. at the 
Region One/District One Office in Schaumburg. 
 
Phase III engineering services are required to assist department resident engineers/technicians 
on various construction projects throughout the District.  Eight (8) to twelve (12) engineers 
and/or engineering technicians are anticipated to be required during the 2011 construction 
seasons. Typical assignments would include but are not limited to general construction 
inspection, project finalization, and documentation, including PCC & bituminous concrete paving 
operations, drainage, patching, bridge structures, bridge painting, and providing general 
assistance as a member of a field crew.  Survey/layout services may be required. All work for 
this project may be in either English or metric units.  
 
The Consultants work includes but is not limited to providing staff, cell phones and vehicles for 
personnel use on construction sites and for traveling between projects. The duration of time 
spent at a single location would vary as a funtion of work assignment needs.  
 
Quality Assurance (QA) oversight and Contractor‟s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant are prohibited.  At the negotiations meeting, the prime Consultant, and 
subconsultant(s) will disclose all current relationships with contractors. 
 
The department will furnish the Consultant with contract plans and specifications.   
 
The personnel shall have a good working knowledge of Department Specifications for Road and 
Bridge Construction, the Department Construction Manual and documentation and in inspection 
procedures. The anticipated construction completion date for this contact is November 30, 2011.  
The Consultant must complete and submit final measurements, calculations, and final contract 
record documents to the department no later than six weeks after the completion of the project. 
 
Key personnel listed on Exhibit A for this project must include: 
 

 Project Manager 
 Inspectors ( Must have a current IDOT Construction Documentation Certificate) 

 
The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
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16. Job No. C-91-018-11, Phase III Various Projects, Various Routes, Various Counties, 
Region One/District One.   
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation.   
 
This project requires 20% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on November 3, 2010 at 10:00 A.M. at the 
Region One/District One Office in Schaumburg. 
 
Phase III engineering services are required to assist Department resident engineers/technicians 
on various construction projects throughout the District One area.  Eight (8) to twelve (12) 
engineers and /or engineering technicians are anticipated to be required during the 2011 
construction seasons. Typical assignments would include but are not limited to general 
construction inspection, project finalization, and documentation, including PCC & bituminous 
concrete paving operations, drainage, patching, bridge structures, bridge painting and providing 
general assistance as a member of a field crew.  Survey/layout services may be required. All 
work for this project may be in either English or metric units.  
 
The department will furnish the Consultant with contract plans and specifications.   
 
The Consultants work includes but is not limited to providing staff, cell phones and vehicles for 
personnel use on construction sites and for traveling between projects. The duration of time 
spent at a single location would vary as a funtion of work assignment needs.  
 
Quality Assurance (QA) oversight and Contractor‟s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant are prohibited. At the negotiations meeting, the prime Consultant, and 
subconsultant(s) will disclose all current relationships with contractors. 
 
The personnel shall have a good working knowledge of Department Specifications for Road and 
Bridge Construction, the Department Construction Manual and documentation and in inspection 
procedures. The anticipated construction completion date for this contact is November 30, 2011. 
The Consultant must complete and submit final measurements, calculations, and final contract 
record documents to the department no later than six weeks after the completion of the project. 
 
Key personnel listed on Exhibit A for this project must include: 

 Project Manager 
 

 Inspectors (A current IDOT Construction Documentation Certificate is desired) 

The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project. 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov.  
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17. Job No. D-91-007-11, Various Traffic Signal Coordination and Timing (SCAT) Projects, 
Various Routes, Various Counties, Region One, District One.   
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
The Complexity Factor for this project is 0.003. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant the 
prime will be using are scheduled to attend an initial meeting on October 27, 2010 at 9:00 A.M. 
at the Region One, District One Office in Schaumburg. 
 
Phase II engineering services are required for developing traffic signal coordination and timing 
for various systems located in District One and responding to signal operation complaints.  Work 
orders under the blanket agreement will be negotiated and authorized by the department on an 
as-needed basis.  All work for this project will be in English units. 
 
The department will furnish the Consultant with manuals, plans, and/or other pertinent available 
information.   
 
The Consultant's work may include accomplishment of one or more of the following tasks per 
Work Order for each selected location:   
 

 After a Work Order has been assigned, the Consultant shall have two (2) weeks to 
implement a functional interim Time-of-Day operation program. 

 Data Collection - Field collection of traffic counts, turning movements, signal phasing, 
signal timings, equipment inventory, and other data needed to quantify existing operating 
conditions and determine signal optimization alternatives. 

 Data Analysis - Appropriate computer models, such as SIGNAL, Transyt 7F, Passer II, 
and Synchro will be run on the database for each of the selected locations.  
Recommendations for optimal signal operation plans will be generated utilizing the existing 
signal equipment and equipment with minor recommended enhancements using the 
existing signal phasing and recommendations for improving signal phasing.  Engineering 
judgment will be used to select the final plan to be recommended for implementation. 

 Implementation - The approved Time-of-Day optimization plan will be placed in operation 
with any necessary fine-tuning adjustments.  The Traffic Responsive Program shall then 
be implemented and fine-tuned. 

 Evaluation - A study of the effectiveness of the optimization plan will be conducted.  
Benefits will be estimated in terms of travel delay reductions, fuel savings, and reduction of 
carbon monoxide emissions.  Recommendations for further enhancements to the 
optimization plan and/or equipment modifications may be requested for locations where 
the operation is still unsatisfactory. 

 Field observation of signal operations – Identify operational problems, suggest corrective 
action and provide response to the complaint. 

 
The completion date for this contract will be 24 months after authorization to proceed.  The 
agreement with the Consultant will include an option for renewal by the department for an 
additional 24 months. 
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Key personnel listed on Exhibit A for this project must include: 
 
 The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 
 The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
 The person who will perform the work necessary to prepare traffic signal coordination and 

timing optimization plans. 
 
 The person who has the necessary experience with traffic signal equipment and who will 

recommend equipment enhancements, implementation of the optimization plans, 
recommend any fine-tuning adjustments and will identify corrective action to address 
operational complaints. 

 
 The person who conducts the evaluation of the optimization plans. 

 
 The person(s) who is(are) responsible for establishing parameters for traffic adjusted 

operation of closed-loop signal systems, the methodology used in establishing traffic 
adjusted optimization, and a listing of prior traffic adjusted programs recently implemented 
by the individual(s).  The individual(s) must demonstrate through past optimization the 
ability to set-up a closed-loop traffic responsive system using both volume and occupancy 
settings.  The individual(s) must demonstrate recent District One experience in the 
development of traffic signal coordination and timing, utilizing the District‟s standard traffic 
controllers: Eagle and Econolite. 

 
Statements of interest must also include the Consultants‟ relevant SCAT projects completed by 
the firm within the past 5 years by members of the Consultant‟s current key personnel listed 
above. 
 
The prime firm must be prequalified in the Special Studies [Signal Coordination & Timing 
(SCAT)] category to be considered for this project. 
 
Statements of Interest, including resumes of the key people noted above and a list of projects 
they have done involving traffic signal coordination and timing, must be submitted electronically 
to the Central Bureau of Design and Environment at the following address:  SOIPTB@dot.il.gov. 
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18. Job No. D-91-008-11, Various Traffic Signal Coordination and Timing (SCAT) Projects, 
Including Monitoring, Various Routes, Various Counties, Region One, District One.   
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
The Complexity Factor for this project is 0.003. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 28, 2010 at 9:00 A.M. at the 
District One Office in Schaumburg. 
 
Phase II engineering services are required for developing traffic signal coordination and timing 
for various systems located in District One and may include responding to address signal 
operational complaints.  Work is also expected to include monitoring of traffic signal systems.  
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis.  All work for this project will be in English units. 
 
The department will furnish the Consultant with manuals, plans, and/or other applicable 
available information.   
 
The Consultant's work includes accomplishment of one or more of the following tasks per Work 
Order for each selected location:   
 

 After a Work Order has been assigned, the Consultant shall have two (2) weeks to 
implement a functional interim Time-of-Day operation program. 

 Data Collection - Field collection of traffic counts, turning movements, signal phasing, 
signal timings, equipment inventory, and other data needed to quantify existing operating 
conditions and determine signal optimization alternatives. 

 Data Analysis - Appropriate computer models, such as SIGNAL, Transyt 7F, Passer II, 
and Synchro will be run on the database for each of the selected locations.  
Recommendations for optimal signal operation plans will be generated utilizing the existing 
signal equipment and equipment with minor recommended enhancements using the 
existing signal phasing and recommendations for improving signal phasing.  Engineering 
judgment will be used to select the final plan to be recommended for implementation. 

 Implementation - The approved Time-of-Day optimization plan will be placed in operation 
with any necessary fine-tuning adjustments.  The Traffic Responsive Program shall then 
be implemented and fine-tuned. 

 Evaluation - A study of the effectiveness of the optimization plan will be conducted.  
Benefits will be estimated in terms of travel delay reductions, fuel savings, and reduction of 
carbon monoxide emissions.  Recommendations for further enhancements to the 
optimization plan and/or equipment modifications may be requested for locations where 
the operation is still unsatisfactory. 

 Monitoring – Responsibility of monitoring all existing systems and submitting weekly 
reports detailing problems and errors in the database. 

 Field observation of signal operations – Identify operational problems, suggest corrective 
action and provide response to the complaint.  

 
The completion date for this contract will be 24 months after authorization to proceed.  The 
agreement with the Consultant will include an option for renewal by the department for an 
additional 24 months. 
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Key personnel listed on Exhibit A for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
 The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
 The person who will perform the work necessary to prepare traffic signal coordination and 

timing optimization plans. 
 
 The person who has the necessary experience with traffic signal equipment and who will 

recommend equipment enhancements, implementation of the optimization plans, 
recommend, fine-tuning adjustments, and will identify corrective action to address 
operational complaints. 

 
 The person who conducts the evaluation of the optimization plans. 

 
 The person(s) who is(are) responsible for establishing parameters for traffic adjusted 

operation of closed-loop signal systems, the methodology used in establishing traffic 
adjusted optimization, and a listing of prior traffic adjusted programs recently implemented 
by the individual(s).  The individual(s) must demonstrate through past optimization the 
ability to set-up a closed-loop traffic responsive system using both volume and occupancy 
settings.  The individual(s) must demonstrate recent District One experience in the 
development of traffic signal coordination and timing, utilizing the District‟s standard traffic 
controllers: Eagle and Econolite. 

 
 The person(s) who is (are) responsible for managing, operating, and analyzing of traffic 

signal system monitoring software and providing weekly reports.  Individual(s) must 
demonstrate recent District One experience in traffic signal system monitoring. 

 
Statements of interest must also include the Consultants‟ relevant SCAT and system monitoring 
projects completed by the firm within the past 5 years by members of the Consultant‟s current 
key personnel listed above. 
 
The prime firm must be prequalified in the Special Studies [Signal Coordination & Timing 
(SCAT)] category to be considered for this project.   
 
Statements of Interest, including resumes of the key people noted above and a list of projects 
they have done involving traffic signal coordination and timing, must be submitted electronically 
to the Central Bureau of Design and Environment at the following address:  SOIPTB@dot.il.gov. 
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19. Job No. D-91-021-11, Various Value Engineering Projects, Various Routes, Various 
Counties, Region One, District One.   
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation.  
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 25, 2010 at 10:00 A.M. at the 
Region One, District One Office in Schaumburg. 
 
Phase II engineering services are required on approximately 10 to 15 various projects 
throughout the District. This work shall include Value Engineering Studies submitted in a written 
report. Work orders under the blanket agreement will be negotiated and authorized by the 
department on an as-needed basis. All work for this project will be in English units. 
 
The Consultant will assemble a multi-disciplined VE project team of approximately 5-7 people. 
The VE team is to be lead by an Illinois Licensed Professional Engineer with experience in 
roadway and bridge design and carries the designation as a certified value engineer specialist. 
The VE team will use brainstorming techniques to develop good alternatives to the proposed 
project design, generating a large and creative list of potential solutions to items identified in the 
Investigation and Analysis phases. The Team should be structured so there is appropriate 
expertise to evaluate the major problem areas anticipated within the project.  In addition to the 
technical discipline such as design, construction, and environmental, the VE team must possess 
experience in construction cost estimating and cost-benefit analysis.  The VE team must also 
have CADD micro-station capability to develop, analyze and propose modifications within the 
VE time schedule. “Read-Only” CADD files in Micro-Station format will be made available to the 
VE team. 
 
The Consultant will be expected to develop the VE work plan for projects assigned by the 
department.  The plan minimum should include step, methodology, criteria, timing, and 
deliverables. 
 
The department will furnish the Consultant with roadway plans, microfilm of old plans, project 
reports, traffic data, soils reports, hydraulic reports, location drainage studies, bridge condition 
reports and other information as available.  The VE team leader is to coordinate with the 
department on specific needs for the particular project to be studied.   
 
The estimated construction cost of these projects may range from $20,000,000 to $70,000,000.  
The Consultant's work includes evaluating, determining and developing the best alternative. The 
Consultant will present the recommendation to the department along with an implementation 
plan.  The Consultant will be responsible for developing the Value Engineering Report. A step 
by step record of the VE analysis is required as part of the VE Report.  The completion date for 
this contract will be 24 months after authorization to proceed.  The agreement with the 
Consultant will include an option for renewal by the department for an additional 24 months. 
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Key personnel listed on Exhibit A for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be experienced in managing multiple VE studies). 
 

 The person who will perform the responsibilities of being the Value Engineering Team 
Leader (One leader per project).  This person must be an Illinois Licensed Professional 
Engineer and a Certified Value Engineering Specialist.  
 

 Supporting personnel (VE team members) in the following critical areas: highway design, 
highway planning, environmental, structures, soils, hydraulic and traffic signal design.  
 

 Micro Station/ CADD personnel.  
 
Statements of interest must also include the Consultants‟ relevant VE projects completed by the 
members of the Consultant‟s current key personnel listed above.   
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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20. Job No. D-91-012-11, FAP 330/US 12/20/45 (LaGrange Road) at Joliet Road Intersection 
Reconstruction Project, Phase II, Cook County, Region One, District One.   
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.   
 
This project requires 20% DBE participation.   
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on November 1, 2010 at 8:00 A.M. at the 
Region One, District One Office in Schaumburg. 
 
Phase II engineering services are required for the preparation of contract plans, specifications 
and estimates for the reconstruction of US 12/20/45 (LaGrange Road) at Joliet Road 
intersection.  The proposed improvement is expected to consist of widening and resurfacing to 
provide two through lanes, dual left turn lanes and a right turn lane in each direction on US 
12/20/45 and two through lanes, a left turn lane and a westbound right turn lane on Joliet Road.  
The improvement may  also involve traffic signal modernization, converting the existing 
mountable median to a barrier median.  Also, concrete curb and gutter, lighting, and all other 
required work needed to complete the project are included.  All  work for the project will be in 
English units.  
 
The department will furnish the Consultant with the Project Report, available microfilm plans and 
other existing data available.   
 
The estimated construction cost for this project is $4,250,000.  The Consultant's work includes 
supplemental survey, geotechnical studies, and all other works required to complete the 
improvement of US12/20/45 and Joliet Road intersection.  The completion date for this contract 
will be 12 months after authorization to proceed.   
 
Key personnel listed on Exhibit A for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 The person who will perform the QC/QA review work of all milestone submittal documents 
must be an Illinois Licensed Professional Engineer. 

 The person who will be in charge of route surveys (must be an Illinois Licensed Land 
Surveyor and/or and Illinois Licensed Professional Engineer). Route Survey 
prequalification category requirement may be completed by Sub and/or Prime. 

 
The prime firm must be prequalified in the Highways (Roads and Streets) category to be 
considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov.  
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21. Job No. R-91-017-10, Elgin-O’Hare Expressway, Western Bypass, Land Surveys, Cook / 
DuPage County, Region One / District One.   
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 26, 2010 at 9:00 A.M. at the 
Region One/District One Office in Schaumburg. 
 
Phase II engineering services are required for Land Surveying services to prepare Land 
Acquisition documents for various parcels along the proposed Western Bypass of the Elgin-
O‟Hare Expressway, in Cook and DuPage Counties. Work orders under the blanket agreement 
will be negotiated and authorized by the department on an as-needed basis.  All work for this 
project will be in English units. 
 
The department will furnish the Consultant with alignment data, title reports, existing right-of-
way plats, and proposed right-of-way requirements as each work order is negotiated.   
 
The Consultant's work includes field and office resources to prepare statutory plats of highway, 
legal descriptions, and field staking of same. GIS and database work may also be required. The 
completion date for this contract will be 24 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work must 
be an Illinois Licensed Professional Land Surveyor. 

 
 The person who will perform the QC/QA review work of all submittal documents (must be 

an Illinois Licensed Professional Land Surveyor). 
 
Statements of Interest must include also include the proposed QA/QC plan as to how the firm 
will review internal work as well as assigned IDOT projects.   
 
The prime firm must be prequalified in the Special Services (Land Surveys) category to be 
considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov.  
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22. Job No. D-91-005-11, Various Land Surveys, Various Routes, Various Counties, Region 
One / District One   
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 25, 2010 at 9:00 A.M. at the 
Region One/District One Office in Schaumburg. 
 
Phase II engineering services are required for various land surveying projects throughout 
District One.  Work orders under the blanket agreement will be negotiated and authorized by the 
department on an as-needed basis.  All work for this project must be in English units. 
 
The department will furnish the Consultant with alignment data, title reports, existing right-of-
way plats, and proposed right-of-way requirements as each work order is negotiated.   
 
The Consultant's work includes field and office resources to prepare statutory plats of highway, 
legal descriptions, and field staking of same. Some GIS and database work might also be 
required. The completion date for this contract will be 24 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work must 
be an Illinois Licensed Professional Land Surveyor. 

 
 The person who will perform the QC/QA review work of all submittal documents (must be 

an Illinois Licensed Professional Land Surveyor). 
 
Statements of Interest must include also include the proposed QA/QC plan as to how the firm 
will review internal work as well as assigned IDOT projects.   
 
The prime firm must be prequalified in the Special Services (Land Surveys) category to be 
considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov.  
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23. Job No. D-91-006-11, Various Land Surveys, Various Routes, Various Counties, Region 
One / District One   
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 25, 2010 at 10:30 A.M. at the 
Region One/District One Office in Schaumburg. 
 
Phase II engineering services are required for various land surveying projects throughout 
District One.  Work orders under the blanket agreement will be negotiated and authorized by the 
department on an as-needed basis.  All work for this project will be in English units. 
 
The department will furnish the Consultant with alignment data, title reports, existing right-of-
way plats, and proposed right-of-way requirements as each work order is negotiated.   
 
The Consultant's work includes field and office resources to prepare statutory plats of highway, 
legal descriptions, and field staking of same. Some GIS and database work might also be 
required. The completion date for this contract will be 24 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work must 
be an Illinois Licensed Professional Land Surveyor. 

 
 The person who will perform the QC/QA review work of all submittal documents (must be 

an Illinois Licensed Professional Land Surveyor). 
 
Statements of Interest must include also include the proposed QA/QC plan as to how the firm 
will review internal work as well as assigned IDOT projects.   
 
The prime firm must be prequalified in the Special Services (Land Surveys) category to be 
considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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24. Job No. P-92-098-10, Various Phase I/II Projects, Various Routes, Various Counties, 
Region Two/District Two. 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
This project requires 12% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 26, 2010 at 1:30 P.M. at the 
Region Two/District Two Office in Dixon. 
 
Phase I and/or II engineering services are required for various projects throughout District Two. 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis.  All work for this project will be in English units. 
 
The Phase I work, if required, may consist of conducting land and route surveys, hydraulic 
surveys, hydraulic analyses, geometric studies, and preparing Project Reports (Categorical 
Exclusion projects only).  This work may include data collection, development of alignment 
alternatives, cost estimates, traffic management analysis, accident analyses, type, size and 
location (TS&L) drawings, structure plans, and other related work and exhibits necessary to 
produce the Project Report. 
 
The Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analyses, geometric studies, and preparation of type, size and location (TS&L) drawings, 
structure plans, roadway plans, and any other related work to complete final plans, special 
provisions and estimates. 
 
The various proposed projects may consist of simple patching and resurfacing, bridge repair, 
bridge rehabilitation, bridge replacement, widening and resurfacing, and/or new roadway 
projects.  The engineering sources required may consist of only a portion of the total 
engineering work on a certain project. 
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, 
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans, 
aerial photos, boring logs, and other information. 
 
The estimated construction cost for this project is $200,000 to $4,000,000.  It is anticipated that 
this contract will include approximately 3 to 15 different projects.  This completion date for this 
contract will be 24 months after authorization to proceed.  The agreement with the Consultant 
will include an option for renewal by the department for an additional 24 months. 
 
Key personnel listed on Exhibit A for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 
 

 The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 
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 The person who will perform the work in the area of structure plan preparation documents 

(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this 
work must be identified. 
 

 The person who will perform/supervise the work in the area of drainage calculations and 
preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer). 
 

 The person who will be in charge of route surveys (must be an Illinois Licensed 
Professional Engineer or an Illinois Professional Licensed Surveyor).  Route Survey 
prequalification category requirement may be completed by Sub and/or Prime. 
 

 The person who will be in charge of land surveys (must be an Illinois Licensed 
Professional Surveyor).  Land Survey prequalification requirement category may be 
completed by Sub and/or Prime. 
 

 The person who will perform the QC/QA review work for all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work and must be an 
Illinois Licensed Structural Engineer for structural work with adequate plan review 
experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project:   
 

Highways (Roads & Streets) 
Structures (Highway: Typical) 
Special Studies (Location Drainage) 
Location/Design Studies (Rehabilitation) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov.  
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25. Job No. P-92-097-10, Various Phase I/II Projects, Various Routes, Various Counties, 
Region Two/District Two. 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
This project requires 12% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 26, 2010 at 10:00 A.M. at the 
Region Two/District Two Office in Dixon. 
 
Phase I and/or II engineering services are required for various projects throughout District Two. 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis.  All work for this project will be in English units. 
 
The Phase I work, if required, may consist of conducting land and route surveys, hydraulic 
surveys, hydraulic analyses, geometric studies, and preparing Project Reports (Categorical 
Exclusion projects only).  This work may include data collection, development of alignment 
alternatives, cost estimates, traffic management analysis, accident analyses, type, size and 
location (TS&L) drawings, structure plans, and other related work and exhibits necessary to 
produce the Project Report. 
 
The Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analyses, geometric studies, and preparation of type, size and location (TS&L) drawings, 
structure plans, roadway plans, and any other related work to complete final plans, special 
provisions and estimates. 
 
The various proposed projects may consist of simple patching and resurfacing, bridge repair, 
bridge rehabilitation, bridge replacement, widening and resurfacing, and/or new roadway 
projects.  The engineering sources required may consist of only a portion of the total 
engineering work on a certain project. 
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, 
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans, 
aerial photos, boring logs, and other information. 
 
The estimated construction cost for this project is $200,000 to $4,000,000.  It is anticipated that 
this contract will include approximately 3 to 15 different projects.  This completion date for this 
contract will be 24 months after authorization to proceed.  The agreement with the Consultant 
will include an option for renewal by the department for an additional 24 months. 
 
Key personnel listed on Exhibit A for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 
 

 The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 
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 The person who will perform the work in the area of structure plan preparation documents 

(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this 
work must be identified. 
 

 The person who will perform/supervise the work in the area of drainage calculations and 
preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer). 
 

 The person who will be in charge of route surveys (must be an Illinois Licensed 
Professional Engineer or an Illinois Professional Licensed Surveyor).  Route Survey 
prequalification category requirement may be completed by Sub and/or Prime. 
 

 The person who will be in charge of land surveys (must be an Illinois Licensed 
Professional Surveyor).  Land Survey prequalification requirement category may be 
completed by Sub and/or Prime. 
 

 The person who will perform the QC/QA review work for all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work and must be an 
Illinois Licensed Structural Engineer for structural work with adequate plan review 
experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project:   
 

Highways (Roads & Streets) 
Structures (Highway: Typical) 
Special Studies (Location Drainage) 
Location/Design Studies (Rehabilitation) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov.  
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26. Job No. C-92-178-10, Various Phase III Projects, Various Routes, Winnebago County, 
Region Two/ District Two.   
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
This project requires 12% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 27, 2010 at 1:30 P.M. at the 
Region Two, District Two Office in Dixon. 
 
Phase III engineering services are required to provide construction inspection for various 
projects in Winnebago County, District Two.  Work orders under the blanket agreement will be 
negotiated and authorized by the department on an as-needed basis.  All work for this project 
may be in either English or metric units.  
 
The Consultant will provide sufficient staff to perform all of the engineering services required to 
complete these projects. The project may include the inspection and documentation of pay 
quantities, on-site material testing, and material quality assurance testing, construction staking 
layout as required, and all other work required to complete the project.  The Consultant will be 
responsible for the completion of the work in accordance with the plans and specifications. 
 
The Consultant will assist the Resident Engineer with all documentation of the project.  The 
various proposed projects may consist of patching and resurfacing, bridge repair, bridge 
rehabilitation, bridge replacement, widening and resurfacing, vertical/horizontal realignment, 
and/or new roadway projects. 
 
Quality Assurance (QA) oversight and Contractor‟s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant are prohibited. At the negotiation meeting, the prime Consultant and 
subconsultant(s) will disclose all current relationships with contractors. 
 
The department will furnish the Consultant with a Resident Engineer for the project, all 
necessary plans, specifications, related forms for record keeping.  It is anticipated that the 
department will do all off site material inspection for the project. 
 
The estimated construction costs for these projects are $12,000,000 to $48,000,000.  The 
Consultant will be required to complete and submit final measurements, calculations, and 
contract record documents to the department no later than six (6) weeks after the completion of 
the project.  The completion date for this contract will be 24 months after authorization to 
proceed.  The agreement with the Consultant will include an option for renewal by the 
department for an additional 24 months. 
 
Key personnel listed on Exhibit A for this project must include: 
 

 The Liaison Engineer 

 The Materials Coordinator 
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 The Document Technician (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate.  Include the 
Documentation Certificate Number for IDOT class S-14, Documentation of Contract 
Quantities.) 

 The Materials QA Technician 

 The Survey Chief 

The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project.   
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
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27. Job No. C-92-177-10, Various Phase III Projects, Various Routes, Various Counties, 
Region Two/ District Two.   
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
This project requires 12% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 27, 2010 at 10:00 A.M. at the 
Region Two, District Two Office in Dixon. 
 
Phase III engineering services are required to provide construction inspection for various 
projects in District Two.  Work orders under the blanket agreement will be negotiated and 
authorized by the department on an as-needed basis.  All work for this project may be in either 
English or metric units.  
 
The Consultant will provide sufficient staff to perform all of the engineering services required to 
complete these projects. The project may include the inspection and documentation of pay 
quantities, on-site material testing, and material quality assurance testing, construction staking 
layout as required, and all other work required to complete the project.  The Consultant will be 
responsible for the completion of the work in accordance with the plans and specifications. 
 
The Consultant will assist the Resident Engineer with all documentation of the project.  The 
various proposed projects may consist of patching and resurfacing, bridge repair, bridge 
rehabilitation, bridge replacement, widening and resurfacing, vertical/horizontal realignment, 
and/or new roadway projects. 
 
Quality Assurance (QA) oversight and Contractor‟s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant are prohibited. At the negotiation meeting, the prime Consultant and 
subconsultant(s) will disclose all current relationships with contractors. 
 
The department will furnish the Consultant with a Resident Engineer for the project, all 
necessary plans, specifications, related forms for record keeping.  It is anticipated that the 
department will do all off site material inspection for the project. 
 
The estimated construction costs for these projects are $200,000 to $12,000,000.  The 
Consultant will be required to complete and submit final measurements, calculations, and 
contract record documents to the department no later than six (6) weeks after the completion of 
the project.  The completion date for this contract will be 30 months after authorization to 
proceed.   
 
Key personnel listed on Exhibit A for this project must include: 
 

 The Liaison Engineer 

 The Materials Coordinator 
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 The Document Technician (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate.  Include the 
Documentation Certificate Number for IDOT class S-14, Documentation of Contract 
Quantities.) 

 The Materials QA Technician 

 The Survey Chief 

The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project.   
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
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28. Job No. P-93-031-10, Phase I and/or II Traffic Engineering for Various Projects, Various 
Routes, Various Counties, Region Two/District Three. 

 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
The Complexity Factor for the project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on October 22, 2010 at 10:00 A.M. in 
the Region Two/District Three Office in Ottawa. 
 
Phase I and/or Phase II engineering services are required for various traffic engineering 
studies/tasks on various projects throughout District Three. Work orders under the blanket 
agreement will be negotiated and authorized by the department on an as-needed basis.  All 
work for this project will be in English units. 
 
The work may consist of traffic management analysis, crash analysis, queuing analysis, studies 
for intersection design, traffic, safety, trip generation, level of service, and geometrics, traffic 
signal plans, and any other work necessary to complete a traffic management plan. 
 
The department will furnish the Consultant with any available traffic data, crash statistics, 
geometrics, construction phasing plans and other information. 
 
It is anticipated this contract will include approximately ten (10) to fifteen (15) different projects 
with estimated construction costs ranging up to $50,000,000. The engineering services required 
may consist of only a portion of the total engineering work on a certain project.  
 
The completion date for this contract will be 24 months after authorization to proceed. The 
agreement with the Consultant will include an option for renewal by the department for an 
additional 24 months. 
 
Key personnel listed on Exhibit A for this contract must include: 
 

 The person who will assume duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 
 

 The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 
 

 The person who will assume the duties of Traffic Engineer, that individual in charge of the 
day to day traffic study projects (must be an Illinois Licensed Professional Engineer). 
 

 The person who will perform the QC/QA review work of all milestone submittals (must be 
an Illinois Licensed Professional Engineer).  

 
Statements of Interest must also provide a summary of the pertinent experience of the firm in 
managing traffic engineering projects. 
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The prime firm must be prequalified in the following categories to be considered for this project: 
 

Special Plans (Traffic Signals) 
Special Studies (Traffic) 
Special Studies (Safety) 

 
Statements of Interest, including resumes of key personnel noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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29.  Job No. C-93-147-10, I-57/IL 50 (Interchange Reconstruction), Phase III Project, Kankakee 
County, Region Two, District Three. 

 
 This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation. 
  

 This project requires 20% DBE participation. 
 
 The Complexity Factor for this project is 0. 
 
 The Consultant who is selected for this project and all subconsultants the prime Consultant will 

be using are scheduled to attend an initial meeting on October 21, 2010 at 10:00 A.M. at the 
Region Two, District Three Office in Ottawa. 

 
 Phase III engineering services are required for the reconstruction of the interchange of I-57 at  

IL 50 and the replacement of the structures over the Illinois Central Railroad (ICR).  Work 
includes, but is not limited to, construction inspection of the elimination of the existing four-
quadrant partial cloverleaf interchange ramps and the installation of four new ramps, revised to 
a diamond interchange type.  I-57 structures over IL 50 and the ICR will be reconstructed for a 
future six lane divided highway with concrete barrier median.  The roadway section of IL 50 
within the interchange will be reconstructed to provide three traffic lanes in each direction. All 
work for this project will be in English units. 

  
The following structures are included: 

 
 S.N. 046-0014 - I-57 (SB) over Illinois 50 
 S.N. 046-0015 - I-57 (NB) over Illinois 50 
 S.N. 046-0016 - I-57 (SB) over IC Railroad 
 S.N. 046-0017 - I-57 (NB) over IC Railroad 

 
The Consultant will perform on-site inspection, provide construction staking/layout when not 
provided for in the contract plans, verify construction staking/layout, provide on-site geotechnical 
and material inspection, prepare records, maintain documentation, and any other duties that 
would require the services of an engineer to complete this project in a timely basis and in 
accordance with State specifications. 

 
Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same consultant 
or one of their subconsultants on the same project or on material coming in from the same plant 
is prohibited.  At the negotiations meeting, the Consultant, and subconsultant(s) will disclose all 
current relationships with contractors. 

 
The department will furnish the Consultant with Plans and Specifications. 
 
The Consultant's work includes but is not limited to providing staff, vehicles, and appropriate 
testing and survey equipment necessary to complete this project.  The anticipated construction 
completion date is August 30, 2013.  The Consultant must complete and submit final 
measurements, calculations and final contract records documents to the department no later 
than six (6) weeks after completion of this project. 
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The Consultant will furnish an assistant Resident Engineer and an adequate staff to perform the 
duties required to fulfill the engineering requirements in accordance with the department policies 
for this project. 
 
Key personnel listed on Exhibit A for this project must include: 
 

 The Assistant Resident Engineer (minimum 10 years experience as a Resident Engineer 
desired).   A current IDOT Construction Documentation certification and experience and a 
workable knowledge in the area of Hot Mix Asphalt (CMA), Portland Cement Concrete 
(PCC) and soils training are required. 
  

 The Inspectors. (One to four individuals to perform on-site inspection, survey and QA 
inspection.)  A current IDOT Construction Documentation certification and experience and 
a workable knowledge in the area of Hot Mix Asphalt (CMA), Portland Cement Concrete 
(PCC) and soils training are required. 

 
The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project. 
 
Statements of Interest, including the resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il,gov. 
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30. Job No. C-93-148-10, IL 178 (Utica Realignment), Phase III Project, LaSalle County, 
Region Two, District Three. 

 
 This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation. 
  

 This project requires 15% DBE participation. 
 
 The Complexity Factor for this project is 0. 
 
 The Consultant who is selected for this project and all subconsultants the prime Consultant will 

be using are scheduled to attend an initial meeting on October 21, 2010 at 1:00 P.M. at the 
Region Two, District Three Office in Ottawa. 

 
 Phase III engineering services are required for the construction inspection for the 

realignment/reconstruction of IL 178 through the village of North Utica.  Work includes but is not 
limited to construction inspection of the realignment/reconstruction of IL 178 beginning at the 
intersection of Lincoln Street, just north of the CSXT at-grade railroad crossing and proceeding 
southeasterly resulting in new intersections on minor skew angles at Church Street and Canal 
Street, crossing the I&M Canal on a new structure, then tying back into existing alignment just 
south of Johnson Street.  Widening and resurfacing will be done at each end of the realignment.  
The east leg extension of Lincoln Street will require a new structure across Clark's Run Creek 
and will tie into the existing north end of Mill Street.  The CSXT Railroad crossing will be 
reconstructed on new alignment and includes replacement of the existing lights and gates.  
Work will also include construction of a new storm sewer system between Grove Street and Mill 
Street along IL 178, minor storm sewer improvements/connections throughout the remainder of 
the project, and enhancement work, which may include landscaping, ornamental sidewalks, and 
lighting. All work for this project will be in English units. 
 
The following structures are included: 
 

 S.N. 050-0250 - New Structure - IL 178 over I&M Canal 
 S.N. 050-7201 - New Structure - Lincoln Street over Clark Run Creek 

 
The Consultant will perform on-site inspection, provide construction staking/layout when not 
provided for in the contract plans, verify construction staking/layout, provide on-site geotechnical 
and material inspection, prepare records, maintain documentation, and any other duties that 
would require the services of an engineer to complete this project in a timely basis and in 
accordance with State specifications. 

 
Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same consultant 
or one of their subconsultants on the same project or on material coming in from the same plant 
is prohibited.  At the negotiations meeting, the Consultant, and subconsultant(s) will disclose all 
current relationships with contractors. 

 
The department will furnish the Consultant with construction plans and specifications. 
 
The Consultant's work includes but is not limited to providing staff, vehicles, and appropriate 
testing and survey equipment necessary to complete this project.  The anticipated construction 
completion date is December 31, 2012.  The Consultant must complete and submit final 
measurements, calculations and final contract records documents to the department no later 
than six (6) weeks after completion of this project. 
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The Consultant will furnish an assistant Resident Engineer and an adequate staff to perform the 
duties required to fulfill the engineering requirements in accordance with the department policies 
for this project. 
 
Key personnel listed on Exhibit A for this project must include: 
 

 The Assistant Resident Engineer (minimum 10 years experience as a Resident Engineer 
desired).   A current IDOT Construction Documentation certification and experience and a 
workable knowledge in the area of Hot Mix Asphalt (CMA), Portland Cement Concrete 
(PCC) and soils training are required. 
  

 The Inspectors. (One to four individuals to perform on-site inspection, survey and QA 
inspection.)  A current IDOT Construction Documentation certification and experience and 
a workable knowledge in the area of Hot Mix Asphalt (CMA), Portland Cement Concrete 
(PCC) and soils training are required. 

 
The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project. 
 
Statements of Interest, including the resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il,gov. 
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31. Job No. P-93-010-11, Land Surveys and Preparation and Review of Right-of-Way Plans, 
Various Routes, Various Counties, Region Two/District Three. 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on October 22, 2010 at 1:00 P.M. at the 
District Three Office in Ottawa. 
 
Phase I/II engineering services are required for route surveys, land acquisition surveys, the 
preparation and review of preliminary and final right-of-way plans, premise plats, and legal 
property descriptions related to land acquisition activities for various projects throughout District 
Three. Work orders under the blanket agreement will be negotiated and authorized by the 
department on an as-needed basis.  All work for this project will be in English units. 
 
This project may include research, land surveys, route surveys, premise plats, legal 
descriptions, monument records and all investigation and documentation required to prepare 
preliminary and final right-of-way plans. The work may also includes reviewing right-of-way 
documents prepared by others, which will involve reviewing title commitment descriptions, 
existing right-of-way location, proposed right-of-way location, legal property description content 
and closures and computation of areas in existing right-of-way, proposed right-of-way, 
easements, and total holding. A general overall review of the right-of-way documents will be 
completed for quality, content, and format using guidelines furnished by the department. 
 
The department will furnish the Consultant with any available construction plans, aerial 
photography, existing right-of-way plats and plans, proposed right-of-way requirements, title 
commitments and subdivision plats. The Consultant will use this information to prepare and 
review preliminary and final right-of-way plans, premise plats, and legal property descriptions 
depicting the proposed additional right-of-way needed for various projects. 
 
The completion date for this contract will be 24 months after authorization to proceed. The 
agreement with the Consultant will include an option for renewal by the department for an 
additional 24 months. 
 
Key personnel listed on Exhibit A for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Land Surveyor). 

 
 The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer or an Illinois Licensed Professional 
Land Surveyor). 

 
The prime firm must be prequalified in the following categories to be considered for this project: 
 Special Services (Land Surveys) 
 Special Services (Route Surveys) 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 

Professional Transportation Bulletin 157 Published August 5, 2010

mailto:SOIPTB@dot.il.gov


32. Job No. D-94-054-10, Phase I/II Various Structure Projects, Various Counties, Region 
Three/District Four. 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
This project requires 25% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on October 22, 2010, at 10:30 A.M. at 
the District Four Office in Peoria. 
 
Phase I and/or II engineering services are required for the preparation of Project Reports 
(anticipated to be Categorical Exclusions) and contract plans for structures throughout District 
Four.  Work Orders under the blanket agreement will be negotiated and authorized by the 
Department on an as needed basis. All work for this project will be in English units.  
 
The Consultant‟s work is anticipated to include preparing the Bridge Condition and Hydraulic 
Reports, Structure Geotechnical Reports, all drilling and analysis of soil borings, conducting 
route and land surveys (including a full Hydraulic Survey), and preparing type, size and location 
(TS&L) drawings for the replacement structure.  This work may include data collection, cost 
estimates, traffic management analysis, accident analysis, inspection of existing structures to 
determine staging possibilities, and other related work and exhibits to produce the Project 
Reports, as necessary.  The Consultant will also obtain survey data to prepare plats and legal 
descriptions for additional right-of-way, if required.  The work required will include performing 
drainage studies, preparing bridge and roadway plans, preparing traffic control plans, and any 
other work necessary to complete final contract plans and documents. 
 
The department will furnish the Consultant with any available plans, field notes, traffic data, 
accident statistics, agency coordination, existing right-of-way plans, structure ratings, and other 
available information. 
 
The Consultant will perform the hydraulic calculations for Hydraulic Reports using one or both of 
the computer programs, WSPRO or HEC-RAS.   
 
The completion date for this contract will be 60 months after the authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 The person who will perform the duties of Project Engineer, the individual in charge who is 
directly involved in the development of contract documents (must be an Illinois Licensed 
Professional Engineer). 
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 The person who will perform/supervise the work in the area of structural engineering (must 
be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. 

 The person who will perform/supervise the work in the area of geotechnical analysis and 
the preparation of the Structure Geotechnical Report (must be an Illinois Licensed 
Professional Engineer). The SGR prequalification category may be completed by the 
Prime and/or Sub. 

 The person who will perform the QC/QA review of all milestone submittal documents (must 
have adequate plan review experience and be an Illinois Licensed Professional Engineer 
for roadway work and/or an Illinois Licensed Structural Engineer for structural work). 

 The person who will be in charge of route surveys (must be an Illinois Licensed 
Professional Engineer and/or an Illinois Licensed Land Surveyor). The Route Surveying 
prequalification category may be completed by the Prime and/or Sub. 

 The person who will be in charge of land surveys (must be an Illinois Licensed Land 
Surveyor). The Land Surveying prequalification category may be completed by the Prime 
and/or Sub. 

 
The prime firm must be prequalified in the following categories to be considered for this project: 
 

Location/Design Studies  (Rehabilitation) 
Structures (Highway: Advanced Typical) 
Highways (Roads & Streets) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
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33. Job No. C-94-001-11, Phase III Materials Project Manager, Various Materials Inspections, 
Various Locations, Various Counties, Region Three/District Four. 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
This project requires 25% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 22, 2010 at 10:30 A.M. at the 
Region Three, District Four Office in Peoria.   
 
Phase III engineering services are required for an engineering Project Manager (PM).  The 
Consultant PM will manage/supplement various IDOT Materials processes throughout District 
Four.  This work may involve working directly with contractors, suppliers or a local agency or its 
consultant firm.  Work orders under the blanket agreement will be negotiated and authorized by 
the department on an as-needed basis.  All work for this project may be in either English or 
metric units. 
 
PM engineering services are required to perform sampling, testing, and documentation of test 
results of various materials including hot-mix asphalt, Portland cement concrete, aggregates, 
soils, pipe, precast, and precast/prestressed concrete producers.  Additional services and 
responsibilities include miscellaneous materials inspection at various sources or jobsites. 
 
The Consultant's work is expected to include plant and on-site inspections, sampling, 
transportation of samples, testing at jobsites and labs, and documentation and data entry of test 
results.  The Consultant will carry out quality assurance duties as defined in the contract 
documents, Bureau of Materials and Physical Research Policy Memorandums, the Manual for 
Fabrication of Precast Prestressed Concrete Products, and the Consultant Agreement.  The 
Consultant will maintain records and submit documentation of QC/QA activities as required. 
 
The department will furnish the Consultant with assignments to various construction jobsites, 
plants, lab facilities, precast and precast/prestressed concrete producers, and various producers 
and suppliers of miscellaneous materials. 
 
Quality Assurance (QA) oversight and Quality Control (QC) by the same Consultant or one of 
their sub-consultants on the same project or on material from the same Producer are prohibited.  
At the negotiations meeting, the prime Consultant, and sub-consultant(s) will disclose all current 
relationships with Contractors. 
 
The Consultant will also provide vehicles, cell phones, computers, tools of the trade and any 
other equipment deemed necessary to perform the work. Overnight lodging may be required. 
 
The completion date for this contract will be 48 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 
 

 The Liaison Engineer who will assume duties as project Manager for all aspects of the 
work (must be an Illinois Licensed Professional Engineer.) 
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 The person(s) who will be in charge of Lab and Field Testing (Materials Management for 
Resident Engineers training class is preferred.) 

 The QC/QA Level I, II, and III Trained Technicians in accordance with 
Section 900 of the Project Procedures Guide. 

 The Precast Prestressed PCI Level II Technician. 

 The Documentation Technician 
 

It is preferred that any personnel intended for use by the Consultant has taken the following 
classes in the past three years: 

 
 S14 – Documentation of Contract Quantities 

 S50 – Construction Materials Inspection Documentation 

 Materials Management for Resident Engineers 
 

The prime firm must be prequalified in the following categories to be considered for this project: 
 

Special Services [Quality Assurance (QA HMA & Aggregate)] 
Special Services [Quality Assurance (QA PCC & Aggregate)] 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
  

Professional Transportation Bulletin 157 Published August 5, 2010

mailto:SOIPTB@dot.il.gov


34. Job No. P-94-025-10, Various LiDAR and Photogrammetry Projects, Various Routes, 
Various Counties, Region Three/District Four 
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be utilizing are scheduled to attend a Scope of Services meeting on October 22, 2010 at 10:00 
A.M. at the IDOT Central Office in Springfield, Illinois. 
 
The main emphasis of the services required is the collection of Light Detection and Ranging 
(LiDAR) data to support the generation of a high resolution Digital Terrain Model (DTM) that will 
be used as base data for regional hydrologic modeling projects and for engineering location 
studies.  The main area of interest will be, but is not limited to, Region Three/ District Four of the 
Illinois Department of Transportation in the central-west portion of the State of Illinois.  LiDAR 
data captured for this project will need to be of high resolution and quality.  Aerial Photography 
and other photogrammetric services may be required on an as needed basis.  Work orders 
under the blanket agreement will be negotiated and authorized by the department on an as 
needed basis.  
 
The Consultants work includes providing the following services: 
 
Light Detection and Ranging (LiDAR) – The Consultant shall perform the necessary flying 
and LiDAR acquisition, processing, terrain modeling, and elevation map preparation for the 
selected area.  The Consultant will be required to collect Light Detection and Ranging data to 
support the generation of a high resolution Digital Terrain Model (DTM) and two (2) foot contour 
mapping that will be used as base data for regional hydrologic modeling projects and for 
engineering location studies.  LiDAR data captured for this project will need to be of high 
resolution and quality. 
 

A.  Project Area:  The data will be acquired for an area in the west central part of the state, 
which may include, but is not limited to Fulton, Henderson, Knox, Marshall, McDonough, 
Mercer, Peoria, Putnam, Stark, Tazewell, Warren, and Woodford Counties. 
 

B.  Performance Standards:  The underlying performance standards for this project are the 
Federal Emergency Management Agency‟s (FEMA‟s) “Guidelines and Specifications for 
Flood Hazard Mapping Partners, Appendix A: Guidelines for Aerial Mapping and 
Surveying” in support of generating accurate two (2) foot contours. This document will be 
referred to as “FEMA‟s Appendix A” in the remainder of this document.   The most current 
version of FEMA‟s Appendix A can be obtained from the following website: 
(http://www.fema.gov/plan/prevent/fhm/dl_cgs.shtm).  Portions of this specification may 
exceed FEMA‟s specifications and therefore the more stringent requirements must be met. 
If a performance standard is not covered in this specification, FEMA‟s standards govern 
and must be met. 

 
C.  LiDAR Acquisition:  The LiDAR acquired by the Consultant for the project shall conform 

to the specifications set forth in the following paragraphs. 
1. LiDAR data shall be captured at a nominal post spacing of no more than one (1m) 

meter. 
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2. LiDAR systems shall be capable of collecting multiple discrete returns, minimum of three 
returns per pulse. 

3. The horizontal positions shall be based upon the North American Datum Plane of 
1983/2007 (NAD83/07) adjustment as referenced to the Illinois State Plane Coordinate 
System, West Zone.  Units of measurement shall be in United States Survey Feet. 

4. The vertical elevation data shall be referenced to the North American Vertical Datum of 
1988 (NAVD88) adjustment.  Units of measurement shall also be in United States 
Survey Feet. 

5. The vertical Root Mean Square Error (RMSE) of the digital elevation data shall be no 
more than 18.5 centimeters (7.25 inches) relative to NAVD88; and 12.5 centimeter 
RMSE in open terrain. 

6. The LiDAR data points shall be reported to the nearest hundredth of a foot (0.01‟). 
 
7. LiDAR shall be acquired under these special conditions: 

 During the “leaf-off” season. 

 While no snow is on the ground. 

 While the area between the ground and aircraft is cloud free and fog free. 

 During non-flood conditions, while rivers and streams remain within their 
channels at/or below their normal levels. 

 Time of day is not of concern. 

 Earth surface data voids due to failure to adequately capture initial data are 
unacceptable and shall be sufficient reason for rejection of the entire data set. 

 
D.  IDOT may provide the following: 
 

1. Tiling scheme layout. 

2. Ground control during collection. 

i. The consultant shall determine points to be occupied 

ii. IDOT will provide the GPS observations on the agreed upon control points. 

iii. Consultant flight crew and IDOT will be in close communication for timing of 
observations. 

3. QA/QC shots. 

i. Each county will be divided into areas based on townships. 

ii. Each area (township) will have at least one (1) shot (XYZ and picture) for 
 each of the following five (5) categories: 

1. Tall Grass (two (2) locations per area) 

2. Short Grass 

3. Brush (short) 

4. Woods (timber area) 

5. Tall Buildings 
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iii. A roadway cross section will be taken at each of the above noted points.  The cross 
section will include a shot at the edge, center and edge of roadway. 

 
E.  Deliverables may include but are not limited to: 

All Return, First Return, and Last Return elevation data in fully compliant v1.2 or v1.3 LAS 
format; Bare Earth elevation data as ASCII files in comma-delimited XYZI formatted data; 
and a county-wide data layer containing 2-foot contours as noted below. 

 
1.  All Return, First Return, Last Return and Bare Earth elevation data points shall represent 

the topographic surface and shall be reported to the nearest hundredth (0.01) foot. 
 
2.  Raw Point Cloud 

i. Fully compliant LAS v1.2 or v1.3, Point Record Format 1, 3, 4, or 5 

ii. LAS v1.3 deliverables with waveform data are to use external “auxiliary” files with the 
extension “.wdp” for the storage of waveform packet data. See the LAS v1.3 
Secification for additional information. 

iii. Geo-reference information included in all LAS file headers. 

iv. GPS times are to be recorded as Adjusted GPS Time, at a precision sufficient to 
allow unique timestamps for each return. 

v. Intensity values (rescaled to 8-bit). 

vi. Full swaths, all collected points to be delivered. 

vii. 1 file per swath, 1 swath per file, file size not to exceed 2GB. 
 

3.  Classified Point Cloud 

i. Fully compliant LAS v1.2 or v1.3, Point Record Format 1, 3, 4, or 5 

ii. LAS v1.3 deliverables with waveform data are to use external “auxiliary” files with the 
extension “.wdp” for the storage of waveform packet data. See the LAS v1.3 
Specification for additional information. 

iii. Georeference information included in LAS header. 

iv. GPS times are to be recorded as Adjusted GPS Time, at a precision sufficient to 
allow unique timestamps for each return. 

v. Intensity values (rescaled to 8-bit). 

vi. Tiled delivery, without overlap (tiling scheme TBD). 

vii. Classification Scheme (minimum): 

Code Description 

1-Processed, but unclassified 
2-Bare-earth ground 
7-Noise (low or high, manually identified, if needed) 
9-Water 
10-Ignored Ground (Breakline Proximity) 

 
4.  Breakline Data – Breaklines shall be generated from the LiDAR intensity returns for edge 

of water boundaries, roads, and other pertinent features as defined in FEMA‟s Appendix A, 

Professional Transportation Bulletin 157 Published August 5, 2010



A.4.2.3 and delivered as a collection of files that are subdivided using the Illinois 
Department of Transportation‟s tiling (order of tiles) scheme in Microstation .3d format or a 
format approved by the Illinois Department of Transportation. 

5.  Mass Points – Points at cartographic locations, high-low points, toe and crest, saddles, 
buttes, and street intersections, etc. The data shall be delivered as a collection of files that 
are subdivided using the Illinois Department of Transportation‟s tiling (order of tiles) 
scheme in Microstation .dgn format or a format approved by the Illinois Department of 
Transportation. 

6.  Project Level Metadata – Project level and collection level metadata shall be delivered that 
fully comply with Federal Geographic Data Committee (FGDC) metadata format standard 
in XML format and as a .pdf or word document.  Metadata shall describe the project, data 
acquisition methods, system calibration, processing methods, and statistical validation 
process and results.  Project documentation will include control point and flight diagram 
information from the LiDAR acquisition flight.  The metadata may include but is not limited 
to: 

iv. Collection Report detailing mission planning and flight logs. 

v. Survey Report detailing the collection of control and reference points used for 
calibration and QA/QC. 

vi. Processing Report detailing calibration, classification, and product generation 
procedures including methodology used for breakline collection and hydro-flattening. 

vii. QA/QC Reports (detailing the analysis, accuracy assessment and validation of: 

 The point data (absolute, within swath, and between swath) 
 The bare-earth surface (absolute) 
 Other optional deliverables as appropriate 

viii. Control and Calibration points:  All control and reference points used to calibrate, 
control, process, and validate the LiDAR point data or any derivative products are to 
be delivered. 

ix. Product metadata (FGDC compliant, XML format metadata).  One file for each: 

 Project 
 Lift 
 Tiled deliverable product group (classified point data, bare-earth DEMs, breaklines, 
etc.).  Metadata files for individual tiles are not required. 

 
7.  Tiles:  All tiled deliverables will be 2000‟ x 2000‟ tiles according to the tile layout provided.  

Each tile shall have a minimum overlap of 10 feet beyond the tile boundary.  Each tile‟s 
name will be derived from the lower left corner coordinates of the boundary and rounded 
to the even thousand.  Example:  Lower left corner: 766,000E, 770,000N.  Name of tile:  
766_770. *** 

 
The Consultants work may include providing the following services: 

 Terrestrial and Mobile LiDAR – The consultant may be requested to obtain LiDAR data for 
projects selected by the Department using a terrestrial and or mobile LiDAR scanner. 

 Photography Acquisition – The Consultant may be required to acquire vertical aerial 
photography of projects selected by the Department. The aerial photography shall be 
obtained according to the specifications titled “Illinois Department of Transportation.  
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Specifications for Vertical Aerial Photography”, revised November 1, 1994.  The 
Department requires a copy of the latest Calibration Report from the U.S. Geological 
Survey for each Consultants camera used on Department projects. 

 

 Topographic Mapping – The Consultant may be requested to prepare topographic 
mapping using CADD technology, including analytical triangulation.  The mapping shall be 
prepared as per the latest version of the Departments manual titled “CADD Roadway 
Drafting Reference Guide.” 

 Orthophoto Production – The Consultant may be requested to produce digital images, 
digital mosaics, and orthophotos. 

 
The completion date for this contract will be 24 months after authorization to proceed. 
 
The Statement of Interest and Exhibit A must include the following: 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents. (Must be a Certified Photogrammetrist). 

 The person who will perform the QA/QC review work of all milestone submittals.  (Must be 
a Certified Photogrammetrist). 

 A proposal describing in detail how the Consultant will accomplish the LiDAR work, 
including equipment and software to be used and any work that would be performed by a 
sub-consultant. This will also include an estimated timeline for acquisition and delivery, 
and estimated number of control points for acquisition.  

 
 A description of similar LiDAR projects completed by the Consultant within the last five (5) 

years.  Provide the contact information for the person/entity that the work was completed 
for.  The Department reserves the right to contact any of the named persons/entities to 
determine the performance on the listed project(s). 

 
The prime firm must be prequalified in the Special Services (Aerial Mapping) category and 
possess the in-house capabilities to perform the LiDAR services to be considered for this 
project. 
 
Statements of interest, including resumes of key personnel noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following web address: 
SOIPTB@dot.il.gov. 
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35. Job No. C-95-039-10, Various Construction Inspection Projects, Various Routes, Various 
Counties, Region Three/District Five. 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
This project requires 20% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on October 22, 2010 at 9:00 A.M. at 
the Region Three, District Five Office in Paris. 
 
Phase III engineering services are required to provide construction inspection services for 
construction projects throughout District 5.  Work orders under the blanket agreement will be 
negotiated and authorized by the department on an as-needed basis.  All work for this project 
may be in either English or metric Units. 
 
The Consultant will be required to furnish adequate qualified staff as approved by the district to 
assist in performing the required inspection, layout, and other duties to allow the timely 
completion of projects in accordance with state specifications.  Projects requiring staffing may 
include, but not limited to, District wide patching and resurfacing contracts, or specific bridge 
projects, resurfacing, or urban rehabilitation projects.  The Consultant will be required to assist 
in performing on site inspections, layout including design changes, provide construction layout 
when not provided for in the contract plans, provide geotechnical inspection and testing, prepare 
records, maintain documentation, and provide general assistance as member of a field crew.   
 
The department will furnish the Consultant with a Resident Engineer/Technician to direct the 
Contractor and to direct/coordinate the activities of the Consultant‟s staff.  The department will 
also furnish the construction plans and specifications. 
 
The Consultant may be asked to provide a Liaison Resident Engineer to work directly with 
IDOT‟s Resident Engineer/Technician. The Consultant may also be asked to furnish a 
documentation technician(s) and laptop computer(s) equal to the latest type used by District 5.  
Illinois Construction Records System (ICORS) software will be provided for downloading on the 
Consultant‟s computer(s). 
 
The Consultant‟s personnel will be required to provide a vehicle for their use on construction 
sites and for traveling between projects, material plants, and weigh scales.  The Consultant 
must also provide their own inspection equipment, testing equipment, layout equipment, cell 
phones, and any other equipment deemed necessary to complete the work.  The duration of 
time spent at a single location may vary as a function of work assignment needs. 
 
The Consultant‟s personnel must have a good working knowledge of the department‟s 
specifications, the department‟s Construction Manual, Project Procedures Guide and 
documentation and inspection procedures. 
 
Quality Assurance (QA) oversight and Contractor‟s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant are prohibited. At the negotiation meeting, the prime Consultant and 
subconsultant(s) will disclose all current relationships with contractors. 
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This contract is scheduled for the 2011, 2012, and 2013 construction seasons.  This contract 
must be completed by December 31, 2013. 
 
Key personnel listed on Exhibit A for this project must include: 
 

 Liaison Engineer (Illinois Licensed Professional Engineer is preferred). 
 

 Materials Coordinator 
 

 The Documentation Technician (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate.  Include the 
Documentation Certificate Number for IDOT class S-14, Documentation of Contract 
Quantities.) 
 

 The Survey Chief 
 

 Construction Inspector (Personnel must have the level of training necessary as outlined in 
the department‟s “Project Procedures Guide”) 

 
The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov.  
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36. Job No. C-95-040-10, Various Construction Inspection Projects, Various Routes, Various 
Counties, Region Three/District Five. 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
This project requires 20% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on October 22, 2010 at 10:30 A.M. at 
the Region Three, District Five Office in Paris. 
 
Phase III engineering services are required to provide construction inspection services for 
construction projects throughout District 5.  Work orders under the blanket agreement will be 
negotiated and authorized by the department on an as-needed basis.  All work for this project 
may be in either English or metric Units. 
 
The Consultant will be required to furnish adequate qualified staff as approved by the district to 
assist in performing the required inspection, layout, and other duties to allow the timely 
completion of projects in accordance with state specifications.  Projects requiring staffing may 
include, but not limited to, District wide patching and resurfacing contracts, or specific bridge 
projects, resurfacing, or urban rehabilitation projects.  The Consultant will be required to assist 
in performing on site inspections, layout including design changes, provide construction layout 
when not provided for in the contract plans, provide geotechnical inspection and testing, prepare 
records, maintain documentation, and provide general assistance as member of a field crew .  
The department will furnish the Consultant with a Resident Engineer/Technician to direct the 
Contractor and to direct/coordinate the activities of the Consultant‟s staff.  The department will 
also furnish the construction plans and specifications. 
 
The Consultant may be asked to provide a Liaison Resident Engineer to work directly with 
IDOT‟s Resident Engineer/Technician.  The Consultant may also be asked to furnish a 
documentation technician(s) and laptop computer(s) equal to the latest type used by District 5.  
Illinois Construction Records System (ICORS) software will be provided for downloading on the 
Consultant‟s computer(s). 
 
The Consultant‟s personnel will be required to provide a vehicle for their use on construction 
sites and for traveling between projects, material plants, and weigh scales.  The Consultant 
must also provide their own inspection equipment, testing equipment, layout equipment, cell 
phones and any other equipment deemed necessary to complete the work.  The duration of 
time spent at a single location may vary as a function of work assignment needs. 
 
The Consultant‟s personnel must have a good working knowledge of the department‟s 
specifications, the department‟s Construction Manual, Project Procedures Guide and 
documentation and inspection procedures. 
 
Quality Assurance (QA) oversight and Contractor‟s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant are prohibited. At the negotiation meeting, the prime Consultant and 
subconsultant(s) will disclose all current relationships with contractors. 
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This contract is scheduled for the 2011, 2012, and 2013 construction seasons.  This contract 
must be completed by December 31, 2013. 
 
Key personnel listed on Exhibit A for this project must include: 
 

 Liaison Engineer (Illinois Licensed Professional Engineer is preferred). 
 

 Materials Coordinator 
 

 The Documentation Technician (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate.  Include the 
Documentation Certificate Number for IDOT class S-14, Documentation of Contract 
Quantities.) 
 

 The Survey Chief 
 

 Construction Inspector (Personnel must have the level of training necessary as outlined in 
the department‟s “Project Procedures Guide”) 

 
The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
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37. Job No. D-96-030-10; Various Phase I/II for Projects, Various Routes, Various Counties, 
Region Four, District Six 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
This project requires 15% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a Scope of Services meeting on October 26, 2010, at 1:30 
P.M. in the Region Four, District Six Office in Springfield. 
 
Phase I/II engineering services are required for various projects throughout District Six.  Work 
orders under the blanket agreement will be negotiated and authorized by the department on an 
as-needed basis.  All work for this project may be in English or metric units. 
 
The Phase I work, if required, may consist of conducting route surveys, hydraulic surveys, 
hydraulic analysis, geometric studies, preparing bridge condition reports, and preparing project 
reports (categorical exclusion projects only).  This work will include data collection, development 
of alignment alternatives, cost estimates, traffic management analysis, accident analysis, bridge 
condition reports, TS&L, structure plans, and other related work and exhibits necessary to 
produce the Project Report, as necessary. 
 
The Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analysis, geometric studies, preparation of TS&L structure plans, roadway plans, necessary 
right-of-way documents, and any other related work to complete final plans, specifications, and 
estimates, as necessary. 
 
The various proposed projects may consist of simple patching and resurfacing, bridge repair, 
bridge rehabilitation, bridge replacement, widening and resurfacing, and/or new roadway 
projects.  One of these projects may include (but not limited to), completing a feasibility study on 
the IL 106 bridge over the Illinois River at Florence to decide to repair, replace, or close/remove 
with alternative access.  No work on these projects is to occur until the work order is assigned. 
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, 
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans, 
aerial photos, boring logs, and other information. 
 
The estimated construction costs of each project may range from $100,000 to $5,000,000.  It is 
anticipated that this contract will include approximately 5 to 20 different projects.  The 
engineering services required may consist of only a portion of the total engineering work on a 
certain project.   The completion date for this contract will be 36 months after authorization to 
proceed.  
 
Key personnel listed on Exhibit A for this contract must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
(must be an Illinois Licensed Professional Engineer). 
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 The person(s) who will perform the duties of Project Engineer who will be directly involved 
and responsible in the development of the reports and/or plans (must be an Illinois 
Licensed Professional Engineer). 
 

 The person who will be in charge of land surveys (must be an Illinois Licensed Land 
Surveyor). The Land Surveying prequalification category may be completed by the Prime 
and/or Sub. 
 

 The person who will be in charge of route surveys (must be an Illinois Licensed Surveyor 
and/or and Illinois Licensed Professional Engineer). The Route Surveying prequalification 
category may be completed by the Prime and/or Sub. 
 

 The person who will perform the work in the area of structure plan preparation documents 
(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this 
work must be identified. 

 
 The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work and must be an 
Illinois Licensed Structural Engineer for structural work with adequate plan review 
experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project: 
 

Highways (Freeways) 
Structures (Highway: Typical) 
Location Design Studies (Rehabilitation) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
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38. Job No. D-96-541-02, FAP Route 310 (US 67), from 2.0 miles north of the Morgan/Cass 
County Line to 3.0 miles east of IL 100, southeast of Meredosia, Phase II Project,  Cass & 
Morgan Counties, Region Four, District Six.   
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation. 
 
This project requires 17% DBE participation.   
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 22, 2010 at 1:30 P.M. at the 
Region Four, District Six Office in Springfield. 
 
Phase II engineering services are anticipated for route survey (pick-up), land surveys, hydraulic 
analysis, geometric studies, preparation of TS&L plans, structure plans, roadway plans, 
necessary right-of-way documents, and any other related work to complete final plans, 
specifications, and estimates for two construction contracts expected to consist of, one roadway 
and one landscaping, associated with proposed 9.5 miles of four-lane expressway.  All work for 
this project will be in English units. 
 
The following structures are included in this project: 
 

 SN 069-0514 (NB), SN 069-0515 (SB); US 67 over Coon Run; dual, three-span bridges) 
 SN 069-0521; IL 104 over US 67; three-span bridge) 
 SN 069-0518 (NB), SN 069-0519 (SB); US 67 over Willow Creek; dual, single-span 

bridges) 
 Other minor structures 

 
The department will furnish the Consultant with available field survey notes, as-built construction 
plans, existing right-of-way plans, soil boring logs, geotechnical report, and approved project 
reports.   
 
The estimated construction cost for this project is $65,000,000.  The Consultant's work includes 
completing plans, specifications, and estimates for these two construction contracts.  The 
completion date for this contract will be 24 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 

 
 The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 
 The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
 The person who will perform the work in the area of structure plan preparation documents 

(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this 
work must be identified. 
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 The person who will perform/supervise the work in the area of drainage calculations and 
preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer). 

 
 The person who will perform the QC/QA review work for all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work and must be an 
Illinois Licensed Structural Engineer for structural work with adequate plan review 
experience). 

 
 The person who will be in charge/supervise land surveys (must be an Illinois Licensed 

Professional Land Surveyor). The Land Surveying prequalification category may be 
completed by the Prime and/or Sub. 

 
 The person who will be in charge/supervise route surveys (must be an Illinois Licensed 

Professional Engineer and/or and Illinois Licensed Professional Land Surveyor). The 
Route Surveying prequalification category may be completed by the Prime and/or Sub. 

 
The prime firm must be prequalified in the following categories to be considered for this project:   
 

Highways (Freeways) 
Structures (Highway: Typical) 

 
 Statements of interest, including resumes of the key people noted above, must be submitted 

electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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39. Job No. R-98-016-08, FAP 310 (US 67), from DeArcy Creek in Jersey County to Macoupin 
Creek, Land Surveying, Greene County, Region Five, District Eight. 
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation. 
 
This project requires 20% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on October 26, 2010 at 1:30 P.M. at the 
District Eight Office in Collinsville. 
 
Professional land surveying services are required to perform land surveys and to prepare the 
Plats of Highway and legal descriptions for approximately 100 parcels along US 67, from 
DeArcy Creek in Jersey County to Macoupin Creek in Greene County.  The Consultant's work is 
expected to include land surveying to reference the highway centerline to public land lines, land 
surveying to locate boundaries, land surveying to locate approximately 70 section and quarter 
section corners, record research at the county recorder's offices and other agencies, 
preparation of statutory Plat of Highways and legal descriptions for proposed acquisiton parcels, 
preparation of a freeway order, preparation and recording of monument records and staking the 
proposed right of way.  All work for this project will be in English units. 
 
The department will provide alignment data, title commitments, existing right of way information, 
former construction plans, subdivision plats, and proposed right of way requirements for the 
project. 
 
The estimated construction cost for this project is $50,000,000.  The completion date for this 
contract will be 60 months after authorization to proceed. 
  
Key personnel listed on Exhibit A for this project must include: 
 

 The person who will be in charge/supervise land surveys (must be an Illinois Licensed 
Professional Land Surveyor.) 

 
 The person who will be in charge/supervise route surveys (must be an Illinois Licensed 

Professional Engineer and/or and Illinois Licensed Professional Land Surveyor). 
 
 The person who will perform the QC/QA review work of all submittal documents (must be an 

Illinois Licensed Professional Land Surveyor) 
 
The prime firm must be prequalified in the following categories to be considered for this project: 
 

Special Services (Land Survey) 
Special Services (Route Survey) 
  

Statements of interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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40. Job No. C-98-136-10 IL 3 over the UPRR in Dupo, Construction Inspection, St. Clair 
County, Region Five, District Eight  
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation. 
 
This Project requires 10% DBE participation 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 28, 2010 at 10:00 a.m. at the 
Region Five, District Eight Office in Collinsville. 
 
Phase III engineering services are required for construction inspection, supervision, material 
testing, record maintenance and construction layout.  This work is anticipated to consist of 
constructing a new bridge, and resurfacing of approach pavement.  All work for this project will 
be in English units. 
 
The Consultant is expected to perform on-site inspection and provide construction layout as 
directed by the engineer.  The Consultant will also maintain records and documentation and 
perform any other duties as directed by the engineer to complete this project on a timely basis.  
 
The Consultant‟s work force shall be adequate to allow completion of this project in a timely 
manner. The Consultant may be required to furnish all of the construction supervision, 
engineering layout, on-site inspection, maintenance of records and documentation, and perform 
other duties as directed by the engineer.   
 
Quality Assurance (QA) oversight and Contractor‟s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant is prohibited.  At the negotiations meeting, the prime Consultant, and 
subconsultants(s) will disclose all current relationships with contractors. 
 
The department will provide a Resident Engineer to direct the Contractor and to complete pay 
estimates and change orders. The Resident Engineer will direct/coordinate the activities of the 
Consultant staff.  The Consultant is expected to provide staff to work directly with the IDOT 
Resident Engineer and to provide any additional staff to supplement the department‟s staff. 
 
The department will furnish the Consultant with the construction plans and specifications. 
 
The Consultant may be required to furnish a laptop computer equal to the latest type used by 
Region 5/District Eight for each project.  Illinois Construction Records System (ICORS) software 
will be provided for downloading on the Consultant‟s computer. 
 
The Consultant must complete and submit final measurements, calculations, and contract 
record documentation to the department no later than six (6) weeks after completion of the 
project as required.  The project is scheduled for construction during the 2011 and 2012 
construction seasons.  The completion date for this contract will be 24 months after 
authorization to proceed.  
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Key personnel listed on Exhibit A for this project must include: 
 

 Engineering Technician 
 

 Materials Coordinator(s) – Include specific details or aggregate source certification, 
bituminous, and/or PCC QC/QA training, and details of experience with materials 
inspection. 

 
 Proportioning Technician(s) – Include specific details or aggregate source certification, 

bituminous, and/or PCC QC/QA training, and details of experience with materials 
inspection 

 
 The Document Technician (the person actively performing the documentation on the 

project must possess a current IDOT Construction Documentation certificate. Include 
the Documentation Certificate Number for IDOT class S-14, Documentation of 
Contract Quantities.) The Materials QA Technician 

 
 The Survey Chief 

 
 Nuclear density inspectors are to include evidence of appropriate QC/QA density training 

and nuclear license. 
 
The prime firm must be prequalified in Special Services (Construction Inspection) to be 
considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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41. Job No. P-98-078-10/D-98-078-10, Phase I/II Various Projects, Including Value 
Enigneering, Various Routes, Various Counties, Region Five/District Eight. 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation.  
 
This project requires 15% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on October 25, 2010 at 10:00 A.M. at 
the Region Five/District Eight Office in Collinsville. 
 
Phase I and/or II engineering services are required, including Value Engineering services, for 
various projects in District 8.  Work orders under the blanket agreement will be negotiated and 
authorized by the department on an as-needed basis.  All work for this project will be in English 
units. 
 
The Phase I work, if required, may consist of conducting initial project reviews for 
recommendations of improvements, geometric reviews and/or studies, capacity reviews and/or 
studies, route surveys, utility coordination, drainage studies, hydraulic analyses, geotechnical 
studies, preparing Bridge Condition Reports, and preparing Project Reports.  This work may 
include data collection, development of alignment alternatives, intersection design studies, 
design of preliminary geometry, cost estimates, traffic management analysis, crash analysis, 
and other related work and exhibits necessary to produce the Project Report, as necessary. 
 
The Phase II work, if required, may consist of conducting route surveys, hydraulic analyses, 
geometric studies, roadway plans, and any other related work to complete final plans, 
specifications, and estimates, as necessary. 
 
Value Engineering (VE) services, if required, shall include VE Studies submitted in a written 
report.  The Consultant will assemble a multi-disciplined VE project team of approximately 5-7 
people.  The VE team is to be led by an Illinois Licensed Professional Engineer, with experience 
in roadway and bridge design and in leading VE teams.  The VE team will use brainstorming 
techniques to develop good alternatives to the proposed project design, generating a large and 
creative list of potential solutions to items identified in the investigation and analysis phases.  
The VE team should be structured so there is appropriate expertise to evaluate the major 
problem areas anticipated within the project.  In addition to the technical discipline such as 
design, construction, and environmental, the VE team must possess experience in construction 
cost estimating and cost–benefit analysis.  The VE team must also have CADD micro-station 
capability to develop, analyze, and propose modifications within the VE time schedule.  “Read-
Only” CADD files in Mircro-Station format will be made available to the VE team.   
 
The Consultant will be expected to develop the VE work plan for projects assigned by the 
department.  As a minimum, the plan shall include steps, methodology, criteria, timing, and 
deliverables.    
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, 
field notes, existing right-of-way plans, crash statistics, agency coordination, aerial photos, 
boring logs, existing Bridge Condition and Hydraulic Reports, and any other available 

Professional Transportation Bulletin 157 Published August 5, 2010



information.  The VE team leader is to coordinate with the department on specific needs for the 
particular project to be studied. 
 
The estimated construction cost of these projects may range from $500,000 to in excess of 
$20,000,000 for VE projects.  The Consultant‟s work may include either a complete project or a 
portion of the total engineering necessary for a certain project‟s completion.  The VE Consultant 
will be responsible for developing the Value Engineering Report.  A step by step record of the 
VE analysis is required as part of the VE Report.  The completion date for this contract will be 
24 months after authorization to proceed.  The agreement with the Consultant will include an 
option for renewal by the department for an additional 24 months.   
 
Key personnel listed on Exhibits A and B for this project must include:  

 The person who will assume the duties of Project Manager for all Phase I/Phase II aspects 
of the work documents (must be an Illinois Licensed Professional Engineer). 

 The person who will assume the duties of Project Manager for all Phase I/Phase II aspects 
of the work documents (must be an Illinois Licensed Professional Engineer). 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents for Value Engineering (must be experienced in handling multiple VE studies, and 
must be an Illinois Licensed Professional Engineer). 

 The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the Phase I and/or Phase II deliverables (must be an 
Illinois Licensed Professional Engineer). 

 The person or people who will perform the responsibilities of being the Value Engineering 
Team Leader (One leader per project).  This person must be an Illinois Licensed 
Professional Engineer.  In addition, the supporting Value Engineering Team members must 
be identified. 

 The person who will be in charge of route surveys (must be an Illinois Licensed Professional 
Engineer or an Illinois Licensed Professional Surveyor) 

 The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer). 

 
Statements of Interest must also include any of the Consultant‟s relevant/applicable Value 
Engineering projects completed by the firm for IDOT within the past four years by members of 
the Consultant‟s current key personnel staff as listed above. Value Engineering work may be 
performed by Prime and/or Sub. 
 
The prime firm must be prequalified in the following categories to be considered for this project:   

 
Location Design Studies (Reconstruction/Major Rehabilitation) 
Highways (Roads & Streets) 
Structures (Highway: Typical) 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov.  
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42. Job No. P-98-004-11/D-98-004-11, Phase I and/or II work for Various Projects, Various 
Counties, Region 5/District Eight. 
  
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
This project requires 15% DBE participation.  
 
The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on October 25, 2010 at 10:30 A.M. at 
the Region 5/District Eight Office in Collinsville. 
 
Phase I and/or II engineering services are required for various projects in District Eight.  Work 
orders under the blanket agreement will be negotiated and authorized by the Department on an 
as-needed basis. All work for this project will be in English units. 
 
The Phase I work, if required, may consist of conducting route surveys, hydraulic surveys, 
hydraulic analyses, geometric studies, preparing TS&L plans, preparing Bridge Condition 
Reports and preparing Project Reports (Categorical Exclusion projects only).  This work will 
include data collection, cost estimates, traffic management analysis, accident analysis, infrared 
testing of bridge decks, Bridge Condition Reports and other related work and exhibits necessary 
to produce the Project Report, as necessary. 
 
The Phase II work, if required, may consist of conducting route surveys, hydraulic analyses, 
geometric studies, roadway plans, and any other related work to complete final plans, 
specifications, and estimates, as necessary. 
 
The various proposed projects may consist of bridge repair, bridge rehabilitation, and bridge 
replacement and resurfacing type projects, including interstate resurfacing. 
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, 
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans, 
aerial photos, boring logs and other information deemed applicable to the Consultant‟s work.  
 
The Consultant‟s work may consist of either complete projects or a portion of the total 
engineering required for a certain project.  It is anticipated one or more persons from the 
Consultant may be required to conduct his/her work in the District 8 office 3-5 days per week. 
 
The Consultant‟s work may also include QC/QA plan reviews of pre-final contract plans, 
developed by others, with an emphasis on constructability. 
 
The completion date for this contract will be 36 months after authorization to proceed.  The 
agreement with the Consultant will include an option for renewal by the department for an 
additional 36 months.  
 
Key personnel listed on Exhibits A and B for this project must include: 
 
 The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
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 The person who will perform the duties of Project Engineer, that individual in charge who is 

directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
 The person who will perform the work in the area of structure plan preparation documents 

(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. 

 
 The person who will perform/supervise the work in the area of drainage calculations and 

preparation of the Hydraulic Analyses (must be an Illinois Licensed Professional Engineer). 
 
 The person who will perform the QC/QA review work for all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

 
 The person who will be in charge of land and route surveys (must be an Illinois Licensed 

Professional Land Surveyor). 
 
 The person who will be in charge of geotechnical engineering (must be either an Illinois 

Licensed Professional Engineer or an Illinois Licensed Structural Engineer). 
 

 The person who will perform the Computer Aided Drafting must have 3-5 years experience 
using Microstation and Geopak in a Civil Drafting environment, proficient in evaluating and 
editing tin models and a working knowledge of Excel and Word. 

 
 The person who will perform/supervise the pre-final contract plan reviews of plans 

developed by others (resume must indicate a background that has adequate plan review 
experience with an emphasis on constructability). 

 
The prime firm must be prequalified in the following categories to be considered for this project:   

 
Highways (Roads & Streets) 
Structures (Highway: Advanced Typical) 
Location/Design Studies (Reconstruction/Major Rehabilitation) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
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43. Job No. P-98-005-11, Various Survey Projects, Various Routes, Various Counties, Region 
5, District Eight. 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on November 12, 2010 at 10:00 A.M. at 
the District Eight Office in Collinsville. 
 
Professional surveying services are required to perform route, land, and hydraulic surveys 
throughout the District.  The Consultant‟s work may include land surveying to establish the 
existing centerline alignment for projects, land surveying to measure and record all topographic 
features along specific routes, land surveying to create three dimensional models for highway 
design projects, and land surveying to locate right of way, record research, preparation of and 
recording of monument records. The Consultant‟s work may include staking out the existing 
centerline alignment, as well as performing horizontal and vertical control surveys for highway 
design projects. The Consultant‟s work may also include performing floodplain cross sections, 
streambed profiles, waterway opening sketches, roadway profiles and other tasks necessary to 
complete hydraulic reports. The Consultant shall be required to process their field data and 
submit their data in an electronic format while adhering to all IDOT‟s standards. The Consultant 
shall be required to use IDOT‟s Point Code Listing while conducting the field survey and shall be 
required to submit all original field notes upon completion of said surveys.  Work orders under a 
blanket agreement will be negotiated and authorized by the department on an as-needed basis.  
All work for this project may be in either English or metric units. 
 
The department will provide alignment information and horizontal and vertical control (if 
applicable), existing microfilm information and general survey requirements for each project. 
 
It is anticipated that this contract will include approximately 10 to 20 surveys.  The completion 
date for this contract will be 24 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Land Surveyor). 

 
 The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer or an Illinois Licensed Professional 
Land Surveyor). 

 
The prime firm must be prequalified in the following categories to be considered for this project: 
  
 Special Services (Land Surveys) 
 Special Services (Route Surveys) 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov.  
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44. Job No. D-98-112-10, Various Subsurface Utility Engineering Projects, Various Routes, 
Various Counties, Region Five, District Eight. 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
This project requires 20% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a scope of services meeting on October 26, 2010 at 10:30 
A.M. at the District Eight Office in Collinsville. 
 
Engineering services for subsurface utility engineering are required on various projects 
throughout the District. Work orders under a blanket agreement will be negotiated and 
authorized by the department on an as-needed basis.  The Consultant shall respond within 24 
hours to the District after receiving each work order assignment to discuss the scope of work, 
negotiate hours of work, equipment required, and direct cost.  After the department gives the 
Consultant authorization to proceed, the Consultant shall commence work within 10 calendar 
days. All work for this project will be in English units. 
 
This project includes providing the District with existing utility location information in written 
documents and electronic CADD files for the various projects assigned.  This information shall 
be obtained by researching all utility companies‟ records, which have facilities in the area, and 
by performing actual field surveys to verify and map at the appropriate quality level all existing 
utilities on the assigned project.  Field surveys are to be performed to horizontally locate above 
ground utility features, including but not limited to poles, manholes, valve boxes, meters, utility 
designation markings, etc.  The Consultant shall also determine the existence and approximate 
horizontal position of underground utilities through the application of appropriate surface 
geophysical methods (QL B data).  The exact horizontal and vertical locations of underground 
utilities shall also be determined by actually physically locating them (exposing and surveying) 
at designated spots with the use of special boring/excavating equipment insured not to damage 
existing utilities (QL A data). 
 
The department will furnish the Consultant with any available as-built plans and/or microfilm 
plans, survey field notes, alignment data, cross ties, design CADD files, or benchmarks. 
 
The completion date for this contract will be 36 months after authorization to proceed.  The 
agreement with the Consultant will include an option for renewal by the department for an 
additional 36 months.  
 
Key personnel listed on Exhibit A for this project must include: 
 
 The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be experienced in managing multiple subsurface utility engineering 
projects in urban environments). 

 
 The person who will perform the duties of Project Engineer, that individual in charge who is 

directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
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 The person who will be in charge of land surveys (must be an Illinois Licensed Professional 
Land Surveyor). Land Surveying may be completed by prime or subconsultant).  
 

 The person who will be in charge of route surveys (must be an Illinois Licensed Professional 
Engineer and/or an Illinois Licensed Professional Land Surveyor). Route Surveying may be 
completed by prime or subconsultant).  

 
 The person(s) who will perform the QC/QA review work of all milestone submittals (must be 

an Illinois Licensed Professional Engineer). 
 
Statements of Interest must also include satisfactory experience in the activities required for this 
work by the firm and its‟ employees. 
 
The prime firm must be prequalified in the Special Services (Subsurface Utility Engineering) 
category to be considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
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45. Job No. R-99-011-10, Various Land and/or Route Surveys, Various Routes, Various 
Counties, Region Five, District Nine 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on October 21, 2010 at 10:00 A.M. at 
the Region Five, District Nine office in Carbondale. 
 
Land and route surveying services are required under a blanket agreement to furnish land and 
route surveying, including assistance for surveys, in areas such as right-of-way staking, land 
surveying, topo and cross sections for highway projects, hydraulic surveys, plats & plans, legal 
descriptions, monument records, and other survey related work.  Work orders under the blanket 
agreement will be negotiated and authorized by the department on an as-needed basis.  All 
work for this project will be in English units. 
 
Local land surveyor project input is to be expected in obtaining historic survey reference data. 
 
The department will provide the Consultant with alignment data, vertical data, title reports, 
existing right-of-way plans and proposed right-of-way requirements, (when available) as each 
work order is negotiated.  The cost and completion dates for the work requirements will be 
negotiated by the department for each project prior to giving authorization to proceed under a 
work order. 
 
The completion date for this contract will be 12 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 

 The person who will be in charge/supervise land surveys (must be an Illinois Licensed 
Professional Land Surveyor). 

 
 The person who will be in charge/supervise route surveys (must be either an Illinois 

Licensed Professional Engineer or an Illinois Licensed Professional Land Surveyor). 
 

 The person who will perform the QA/QC review work of all milestone submittal 
documents must be an Illinois Licensed Land Surveyor and/or Illinois Licensed 
Professional Engineer.  

 
The prime firm must be prequalified in the following categories to be considered for this project: 

 
Special Services (Land Surveys) 
Special Services (Route Surveys) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
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46. Job No. P-99-006-10, Phase I and/or Phase II work for Various Projects, Various Routes, 
Various Counties , Region 5/District Nine 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
This project requires 12% DBE participation. 
 
The Complexity Factor for this project is 0.003. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on October 25, 2010 at 10:00 a.m. at 
the Region Five/District Nine office in Carbondale. 
 
Phase I and II engineering services are required for the preparation of Bridge Condition 
Reports, Hydraulic Reports, TS&L‟s and Project Reports and the preparation of preliminary and 
final contract plans for the replacement, rehabilitation, or repair of various structures within the 
District.  Work orders under the blanket agreement will be negotiated and authorized by the 
department on an as-needed basis.     All work for this project will be in English Units. 
 
The Consultant's work will include data collection, Bridge Condition Reports, Hydraulic Reports, 
Structure Reports, type, size and location drawings, ground and hydraulic surveys, cost 
estimates, right of way information, environmental consequences and related work necessary to 
produce Project Reports. Phase II work will include preparation of prefinal and final construction 
plans. 
 
The department will furnish traffic data, accident statistics, existing right-of-way plans, 
foundation borings where required, available as-built construction plans, one benchmark at each 
existing structure and a staked centerline of existing roadway. 
 
The Consultant‟s work may consist of either complete projects or a portion of the total 
engineering required for a certain project.  It is anticipated that this contract will consist of work 
on approximately 8 to 12 structures. 
 
The completion date for this contract will be 60 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
 The person who will assume the duties of Project Engineer, that individual in charge who 

is directly involved in the development of contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
 The person who will perform the work in the area of structure plan preparation documents 

(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this 
work must be identified. 
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 The person who will perform/supervise the work in the area of drainage calculations and 
preparation of the Hydraulic Analyses (must be and Illinois Licensed Professional 
Engineer).  

 
 The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work and must be an 
Illinois Licensed Structural Engineer for structural work with adequate plan review 
experience). 

 
 The person who will be in charge of land surveys (must be an Illinois Licensed 

Professional Land Surveyor). Land Survey prequalification category requirement may be 
completed by the Prime and/or Sub. 

 
 The person who will be in charge of route surveys (must be an Illinois Licensed 

Professional Engineer and/or an Illinois Licensed Professional Land Surveyor). Route 
Survey prequalification category requirement may be completed by the Prime and/or Sub. 

 
The prime firm must be prequalified in the following categories to be considered for this project: 
     

Location/Design Studies (Rehabilitation) 
Structures (Highway: Typical) 
Highways (Roads and Streets) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
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47. Job No. D-30-003-11, Statewide Structural Engineering Services, Bureau of Bridges and 
Structures. 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on October 22, 2010, at 11:00 A.M. at 
the Harry R. Hanley Building, Central Bureau of Bridges and Structures in Springfield. 
 
Various structural engineering, geotechnical/foundation, and hydraulic services are required by 
the Bureau of Bridges and Structures. Projects are anticipated to include NBIS and Element 
Level Inspections and training, Damage Inspections, plan preparation for the repair, 
rehabilitation, or replacement of structures, Load capacity rating of existing and/or new 
structures, drafting services and possible field investigations.  The Consultant may be required 
to provide the appropriate bridge inspection equipment to complete NBIS and Damage 
Inspections and field investigations.  The Consultants may also be required to provide the 
appropriate traffic control.  Work Orders under a blanket agreement will be negotiated and 
authorized by the department on an as needed basis.  All work for this project may be in either 
English or metric units. 
 
The department will furnish the available documents and resources to the Consultant.  Projects 
to be handled by the selected Consultant vary greatly in size and complexity as well as timing. 
The selected Consultant must have the capacity to absorb this work without adversely affecting 
other commitments while still completing these projects in the prescribed time. 
 
The completion date for this contract will be 24 months after authorization to proceed.  The 
agreement with the Consultant will include an option for renewal by the department for an 
additional 24 months 
 
Key personnel listed on Exhibit A for this project must include: 
 

 Person who will assume the duties of Project Manager for aspects of the work: (must be 
an Illinois Licensed Professional Engineer). 

 
 Person who will perform the duties of the Project Engineer, defined as the individual-in-

charge who is directly involved in the development of the contract documents: (must be an 
Illinois Licensed Professional Engineer and/or an Illinois Licensed Structural Engineer). 

 
 Person who will perform the work in the area of structural plan preparation and will seal 

the plans as required (must be an Illinois Licensed Structural Engineer).  In addition, the 
staff performing this work must be identified. 

 
 Person(s) who will perform the work in the area of Structure Geotechnical Reports and/or 

geotechnical/foundations/wall design recommendations (must be an Illinois Licensed 
Professional or Structural Engineer) shall be identified.  The Geotechnical Services (SGR) 
prequalification category may be completed by the Prime and/or Sub. 
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 The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Structural Engineer with adequate plan review experience). 

 
 Person(s) who will perform/supervise the work in the area of Hydraulic Reports and 

preparation of the Hydraulic Analyses (must be an Illinois Licensed Professional 
Engineer).  Hydraulic Reports: Typical pre-qualification category requirement may be 
completed by the Prime and/or Sub. 

 
 Person who will perform the work in the area of NBIS and Element Level inspections and 

training must be an NBIS qualified Team Leader and an Illinois Licensed Professional 
Engineer or Illinois Licensed Structural Engineer.  In addition, the staff performing this 
work must be identified. 

 
The prime firm must be prequalified in the Structures (Highway: Advanced Typical) category 
to be considered for this project.  
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
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48. Job No. D-30-004-11, Statewide Structural Engineering Services, Bureau of Bridges and 
Structures. 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on October 22, 2010, at 10:00 A.M. at 
the Harry R. Hanley Building, Central Bureau of Bridges and Structures in Springfield. 
 
Primary projects are anticipated to include NBIS and Element Level Inspections.  Limited 
projects will include Damage Inspections. The Consultant may be required to provide the 
appropriate bridge inspection equipment to complete NBIS and Damage Inspections and field 
investigations.  The Consultants may also be required to provide the appropriate traffic control.    
In addition, various structural engineering, geotechnical/foundation, and hydraulic services may 
be required by the Bureau of Bridges and Structures.  Anticipated projects may include plan 
preparation for the repair, rehabilitation, or replacement of structures, load capacity rating of 
existing and/or new structures, drafting services and possible field investigations.  Work Orders 
under a blanket agreement will be negotiated and authorized by the department on an as 
needed basis.  All work for this project may be in either English or metric units. 
 
The department will furnish the available documents and resources to the Consultant.  Projects 
to be handled by the selected Consultant vary greatly in size and complexity as well as timing. 
The selected Consultant must have the capacity to absorb this work without adversely affecting 
other commitments while still completing these projects in the prescribed time. 
 
The completion date for this contract will be 24 months after authorization to proceed.  The 
agreement with the Consultant will include an option for renewal by the department for an 
additional 24 months. 
 
Key personnel listed on Exhibit A for this project must include: 
 

 Person who will assume the duties of Project Manager for aspects of the work: (must be 
an Illinois Licensed Professional Engineer). 

 
 Person who will perform the duties of the Project Engineer, defined as the individual-in-

charge who is directly involved in the development of the contract documents: (must be an 
Illinois Licensed Professional Engineer and/or an Illinois Licensed Structural Engineer). 

 
 Person who will perform the work in the area of NBIS and Element Level inspections and 

training must be an NBIS qualified Team Leader and an Illinois Licensed Professional 
Engineer or Illinois Licensed Structural Engineer.  In addition, the staff performing this 
work must be identified. 

 
 Person who will perform the work in the area of structural plan preparation and will seal 

the plans as required (must be an Illinois Licensed Structural Engineer).  In addition, the 
staff performing this work must be identified. 
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 Person(s) who will perform the work in the area of Structure Geotechnical Reports and/or 
geotechnical/foundations/wall design recommendations (must be an Illinois Licensed 
Professional or Structural Engineer) shall be identified.  The Geotechnical Services (SGR) 
prequalification category may be completed by the Prime and/or Sub. 

 
 The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Structural Engineer with adequate plan review experience) 
 

 Person(s) who will perform/supervise the work in the area of Hydraulic Reports and 
preparation of the Hydraulic Analyses (must be an Illinois Licensed Professional 
Engineer).  Hydraulic Reports: Typical pre-qualification category requirement may be 
completed by the Prime and/or Sub. 

 
The prime firm must be prequalified in the Structures (Highway: Advanced Typical) category 
to be considered for this project.   
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
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49. Job No, D-30-005-11, Engineering Services for the Underwater Diving Investigation of 
Bridges, Bureau of Bridges and Structures. 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
For DLM the Complexity Factor for this project is 0.003. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a scope of services meeting on October 21, 2010 at 10:00 
A.M. at the Central Bureau of Bridges and Structures in Springfield. 
 
Underwater diving inspection services are required for investigating bridge substructure units 
and other structures in the water. At the direction of the department, the Consultant may be 
required to perform acoustic imaging services in lieu of part of the diving. The imaging will utilize 
a mesotech unit (Kongsberg 1071-Series High Resolution Sonar Unit or equivalent) to provide 
visual images of the substructure units.  Work orders under the blanket agreement will be 
negotiated and authorized by the department on an as-needed basis. 
 
The Consultant‟s work shall include furnishing all labor, materials, and equipment necessary for 
the anticipated following tasks: 
 

 Visual and tactile inspection of 100 percent of underwater structures (level 1) 
 

 Providing measurements of pitting and damage not to exceed 10 percent of each 
underwater structure 

 
 Providing measurements of scour, water depth around piers, and cross sections of the 

streambed 
 

 Providing complete reports with topside photographs, diagrams and underwater 
photographs necessary to adequately describe conditions and deficiencies found. 

 
The reports will include a scope of work, description of structure, method of investigation, 
existing site conditions, structure condition with elevations showing damage and streambed 
elevations, stream bed probing information at each pier, streambed elevation grid 50‟ out from 
each pier, streambed cross sections at both fascias and at 100‟ upstream and downstream, 
NBIS underwater inspection rating and anything else as requested by the Bureau of Bridges 
and Structures. The reports shall be signed and sealed by an Illinois Licensed Structural 
Engineer. 
 
Plans for the structures are available from the department. 
 
The completion date for this contract will be 12 months after authorization to proceed. The 
agreement with the Consultant will include an option for renewal by the department for an 
additional 12 months. 
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Key personnel listed on Exhibit A for this project must include: 
 

 An Illinois Licensed Structural Engineer on staff who will supervise the inspection by 
certified divers and be approved as an inspection Team Leader by the Bureau of Bridges 
and Structures as required by the NBIS, CFR23. 

 
 The persons performing the diving will be certified divers and be qualified bridge 

inspectors in accordance with the National Bridge Inspection Standards and have 
passed the 80 hour class NBIS Safety Inspection of In-Service Bridges. 

 
 All staff that will be performing each part of the job, including: 

 field work, 
 diving, 
 report writing and 
 QA/QC. 

 
 All resumes should include a brief description of previous projects completed by each 

staff member. 
 
Statements of Interest must include the following: 
 

 Firm‟s experience with this type of work. 
 Firm‟s technique for completion of this type of work. 

 
Statements of Interest, including resumes of key people, must be received by the Bureau of 
Design and Environment prior to 12:00 P.M., Central Time, August 26, 2010, to be given 
consideration. Submittals may be e-mailed to SOIPTB@dot.il.gov . 
 
If e-mailing, please contact Carrie Kowalski (Carrie.Kowalski@illinois.gov) for your firm code. 
 
Or, send two (2) hard copies to: 
Illinois Department of Transportation 
Attn: Ms. Janet Pisani 
Bureau of Design and Environment 
Consultant Unit – Room 330 
2300 South Dirksen Parkway 
Springfield, IL 62764 
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50. Job No. D-30-006-11, Various Lighting Projects, Various Routes, Various Counties, 
Bureau of Design and Environment. 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
The Complexity Factor for the project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on January 12, 2011 at 10:00 A.M. in 
the Harry R. Hanley Building, Bureau of Design and Environment in Springfield. 
 
Phase II engineering services are required for various lighting projects throughout the State. 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis.  All work for this project will be in English units. 
 
The Phase II work may consist of engineering design for roadway lighting, electrical 
installations, dewatering pump station upgrades, and other electrical and lighting facilities.  Work 
may also include the review of plan, special provisions, and contract documents, which relate to 
electrical, lighting, and pump station work as well as the analysis of field problems, site visits, 
and nighttime inspections.  
 
The Consultant will be expected to perform work similar to the Electrical Unit Chief and Staff. 
Key staff from the Consultant may be expected to work at the Harry R. Hanley Building in the 
Bureau of Design and Environment several days a week.  
 
Lighting oversight and lighting design by the same Consultant or one of their subconsultants on 
the same project are prohibited. 
 
Joint Ventures will not be allowed on this project. 
 
The department will furnish the Consultant with any plans and contract documents necessary to 
complete the work.  The Consultant is responsible to furnish their own design documents 
including all lighting ad electrical design guides and all electronically available IDOT 
specifications and policy documents.  
 
The engineering services required may consist of only a portion of the total engineering work on 
a certain project.  
 
The completion date for this contract will be 18 months after authorization to proceed. The 
agreement with the Consultant will include an option for renewal by the department for an 
additional 18 months. 
 
Key personnel listed on Exhibit A for this contract must include: 
 
 The person who will assume duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 
 The person who will perform the duties of Project Engineer, that individual in charge who is 

directly involved in the development of the contract documents (must be a graduate 
Electrical Engineer and/or an Illinois Licensed Professional Engineer with adequate roadway 
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lighting experience work and sufficient technical ability). In addition, the staff performing this 
work must be identified.  

 
 The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer with adequate lighting plan review 
experience). 

 
The prime firm must be prequalified in the Special Plans (Lighting) category to be considered 
for this project. 

 
Statements of Interest, including resumes of key personnel noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov 
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51. Job No. P-30-004-11, Photogrammetry Contract for the Southern Area of Illinois, Bureau 
of Design and Environment. 
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation. 

 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on October 27, 2010 at 10:00 A.M. at 
the Harry R. Hanley Building, Bureau of Design and Environment, in Springfield. 
 
The main emphasis of the services required is obtaining aerial photography for the southern 
area of Illinois.  Other photogrammetry services may be required on an as needed basis.  Work 
orders under the blanket agreement will be negotiated and authorized by the department on an 
as needed basis.  
 
The Consultant‟s work is anticipated to include providing the following services: 

 Photography Acquisition – The Consultant will be required to acquire vertical aerial 
photography of projects selected by the department.  The aerial photography shall be 
obtained according to the specifications titled “Illinois Department of Transportation 
Specifications for Vertical Aerial Photography” revised November 1, 1994.  The 
department requires a copy of the latest Calibration Report from the U.S. Geological 
Survey for each Consultant‟s camera used on department projects. 

 
Other photogrammetric services, which may be requested: 

 Topographic Mapping – The Consultant may be requested to prepare topographic 
mapping using CADD technology, including analytical triangulation.  The mapping shall be 
prepared as per the latest version of the department‟s manual titled “CADD Roadway 
Drafting Reference Guide.” 

 
 Orthophoto Production – The Consultant may be requested to produce digital images, 

digital mosaics, and orthophotos. 
 

 Light Detection and Ranging (LIDAR) – The consultant may be requested to collect Light 
Detection and Ranging (LIDAR) data to support the generation of a high resolution Digital 
Terrain Model (DTM) and contour mapping.    

 
The completion date for this contract will be 24 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 

 The person who will assume the duties of Project manager for all aspects of the work. 
 The person who will perform the QC/QA review work of all milestone submittals.  

 
The prime firm must be prequalified in the Special Services (Aerial Mapping) category to be 
considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
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52. Job No.  P-30-005-11 Various Statewide Waste Assessment Investigations, Studies, and 
Designs, Bureau of Design and Environment. 
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on October 29, 2010 at 1:30 P.M. at the 
Central Office Bureau of Design and Environment (BDE) in Springfield. 
 
The department has contracted with the Illinois State Geological Survey (ISGS) to conduct 
preliminary environmental site assessments (PESA's) of property proposed for highway use.  
ISGS conducts land-use history investigations; researches federal, state, and local records; 
conducts field surveys; and determines if the property has Recognized Environmental 
Conditions (RECs), de minimis conditions, or no RECs.  Work orders under a blanket 
agreement will be negotiated and authorized by the department on an as needed basis.  
 
Based on PESA results, districts work with the Environment Section of the Bureau of Design 
and Environment (BDE) to decide whether additional analyses or other remediation actions are 
necessary. 
 
The department will furnish the PESA and, as available, Project Reports, field survey data, soil 
survey data, and plans of the existing and proposed transportation facility. 
 
Engineering services are required to perform "Preliminary Site Investigations" (PSI's), and when 
necessary Detailed Site Investigations (DSI's) which are identical to CERCLA RI/FS's.  PSI's will 
entail investigations of sites potentially containing regulated substances.  A variety of sites may 
be investigated (i.e., old, abandoned, or improperly closed landfills, chemical manufacturing 
sites, metal plating/fabricating sites, dry cleaning/service stations, storage tank sites and 
buildings and structures, containing potential contamination). 
 
Also, provisions for laboratory and field testing including geophysical surveys when needed will 
be required for a wide variety of regulated substances including but not limited to: soil and water 
quality parameters including contaminants i.e., PCB's, pesticides, heavy metals, organics and 
radioactive wastes. 
 
Additional work will include conducting surveys and testing, if applicable, of stored materials, 
tank contents, and containers to determine whether regulated substances are present.  
Evaluation, summarization, and reporting on PSI's, DSI's, laboratory analysis and survey work 
are included as an important part of this work. 
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PROPOSED SCOPE OF WORK SUMMARIES FOR THE VARIOUS TYPES  
OF INVESTIGATIONS REQUIRED: 
 
POTENTIAL WASTE SITES AND UST-LUST SITES 
 
Engineering services are required to perform PSI's and on occasion, DSI's (RI/FS's), remedial 
design, which may include UST removal, and construction oversight of sites suspected to 
contain regulated substances, UST-LUST's and/or unsecured materials of concern.  The PSI's 
are to include verification of subsurface geologic and hydrologic conditions, identification of 
chemical contamination and identification of the extent of chemical contamination, when 
feasible. 
 
Preliminary site investigations include items of work such as work plans, health and safety 
plans, surface geophysical investigations, trenching, drilling, sampling, chemical analysis, and 
reporting.  Laboratory testing, including quality assurance/quality control is considered to be the 
responsibility of the Consultant. 
 
MISCELLANEOUS SURVEYS AND TESTING 
 
Engineering services to perform environmental surveys and/or testing on an as-needed basis 
will include assignments such as conducting surveys and testing of stored materials, tank 
contents, containers, and environmental media (e.g., surface water, soil, air, and groundwater).  
The work may also include assignments such as reviewing and evaluating existing property-
specific information, providing technical expertise on an as-needed basis, corrective actions in 
order to achieve “No Further Remediation” clearance, and other ad hoc environmental-related 
tasks within the scope of services normally provided by a hazardous waste consultant. 
 
EMERGENCY RESPONSE OVERSIGHT 
 
Engineering services are required to perform emergency response oversight.  Oversight shall 
include but not be limited to review of health and safety plans, drilling, sampling, chemical 
analysis, waste classification, reporting, and coordinating the release with the proper authorities 
(IEPA, IEMA, U.S. EPA, Corps of Engineers, or other State or Federal Agencies).  Laboratory 
testing, including quality assurance/quality control is considered to be the responsibility of the 
Consultant.  The Consultant should be prepared to perform any task to minimize the release 
and cleanup.  The goal of these work assignments is to obtain closure for the release from the 
proper State and Federal Agencies. 
 

ENVIRONMENTAL PLANS FOR OPERATIONS FACILITIES 
 
Engineering services maybe required to review current operational facilities on current practices 
that impact the environment, investigate past practices, and make recommendations for 
mitigation and improvements.  Assist with the development of an environmental management 
system which will provide a framework for practices, procedures, and processes to manage the 
Bureau of Operations‟ Environmental Program. 
 
EXTRANET 

 
To help in the Department facilitate in the review of work plans and PSI reports and project 
tracking, the Consultant will be required to upload all information regarding each work order and 
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to provide any technical assistant necessary to ISGS in the maintenance of the extranet site 
hosted by ISGS.  Information uploaded shall include but not be limited to draft and final work 
plans, draft and final PSI reports, budget information, analytical results, site location maps, site 
photographs, and progress reports. 

 
As a task is identified, the Department will request the Consultant to prepare an outline of the 
work phases and technical approach, personnel requirements, detailed cost breakdown, and a 
schedule that is consistent with the task request. 

 
When a task order is awarded for investigation, the Consultant will be fully responsible for the 
sampling, testing and reporting. 

 
For performance of this work, the Consultant will be required to assign the necessary full-time 
staff described in its Statement of Interest and in many cases (except emergency response 
oversight), to respond with a draft work plan within 15 working days, conduct field work within 10 
working days after authority to proceed, draft report within 3 months after the authority to 
proceed, and final report two (2) weeks following IDOT comments.  For emergency response 
oversight, the Consultant will be required to respond in four hours. 

 
CONFIDENTIALITY:   

 
(1) Unless otherwise directed by IDOT, the Consultant shall hold all information provided by 
IDOT and the results of the work performed by the Consultant confidential and shall not disclose 
the same to any third party except where required by governmental regulatory agencies or as 
otherwise required by law.  Documents shall be marked “Confidential,” “Attorney Work Product,” 
“Attorney-Client Privileged,” or as directed by IDOT.  The confidentiality provisions herein shall 
survive any termination or expiration of this agreement.  The Consultant shall retain the right to 
disclose necessary information for financial, tax and insurance audits as required, subject to a 
confidentiality agreement with the auditor.  Specific information concerning the work performed 
will not be disclosed without IDOT‟s prior approval. 

 
(2) It is understood that:  (i) you will make a reasonable effort to be available upon reasonable 
advance notice; (ii) you will keep confidential all information obtained, or analyses developed, in 
connection with this litigation or any related litigations with respect to which we may seek your 
advice and counsel; (iii) you will use such confidential information solely in connection with your 
engagement by IDOT; (iv) you will preserve any written materials, including e-mails generated 
or received by you in connection with this engagement, as such materials are potentially 
discoverable in litigation; (v) you will not in the future consult for, or otherwise represent, any 
other person or entity with an interest adverse to IDOT‟s interests in or concerning the pending 
litigation, or the events or occurrences out of which the pending litigation arises; and (vi) you will 
keep confidential your retention by IDOT, unless and until you are identified in court papers as a 
testifying expert or we otherwise authorize you to breach this confidentiality. 

 
(3) It is specifically understood that if you are later designated a testifying expert, all documents 
that you create may become discoverable, including drafts and notes prepared prior to the time 
that your opinion or report is finalized. 

 
 “Therefore, you agree that:  (i) you will not prepare any draft opinion or report without our 
consent (regardless of whether the draft is for internal purposes or to share with others); (ii) you 
will not share any draft opinion or report, or any notes, with any other person without our 
consent; (iii) every draft opinion or report will bear the following legend:  „THIS IS A 
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PRELIMINARY DRAFT.  IT HAS BEEN PREPARED BASED ON PRELIMINARY 
INFORMATION AND ASSUMPTIONS.  NO ONE MAY RELY ON THIS DRAFT.  IT IS 
SUBJECT TO CHANGE AS ADDITIONAL INFORMATION BECOMES AVAILABLE OR IS 
CLARIFIED‟; (iv) all notebooks or individual pages of notes will bear the following legend:  
„THESE NOTES ARE INCOMPLETE AND HAVE BEEN PREPARED FOR PERSONAL USE 
ONLY.  NO ONE MAY RELY ON THEM FOR ANY PURPOSES.  IT IS SUBJECT TO CHANGE 
AS ADDITIONAL INFORMATION BECOMES AVAILABLE OR IS CLARIFIED‟. 
 
The completion date for this contract (excluding emergency response oversight) will be 14 
months after authorization to proceed. The agreement with the Consultant will include an option 
for renewal by the department for an additional 14 months. 
 
Statements of Interest must include the following: 
 
1. The location of the office from which the majority of work on this project will be performed. 
 
2. An organization chart showing the Administrative/Managerial Staff of the office and a flow 

chart of key Technical/Professional Staff, including field and risk assessment staff that will 
be assigned to this project.  Similarly, information of subconsultants' location/organization 
should be provided. 

 
3. The name of the laboratory that will be used for this project.  (The selected firm must have 

the capability of using either in-house or subcontracted laboratory facilities, which are 
qualified to work on IEPA sites.  The laboratory shall have an approved IEPA quality 
assurance plan and follow that plan in performing the analyses.) 

 
4. A statement of your firm's ability to do the work in-house, or if necessary, what work is to be 

subcontracted.  Indicate item(s) of work, which would be subcontracted, and the proposed 
subcontractors). 

 
5. A description of your mobilization plan to be used upon notification that a work order has 

been authorized. 
 
6. A discussion of your organizational and management practices to maintain established 

schedules, avoid cost overruns, and inform IDOT of the status of work orders. 
 
For additional information concerning the project, please contact Steve Gobelman at (217) 785-
4246. 
 
The prime firm must be prequalified in Special Services (Hazardous Waste) and be familiar 
with IDOT contracts to be considered for this project.  In addition, the Statement of Interest must 
include that the firm complies with the following: 
 
1. Use laboratory facilities that are accredited by the IEPA under 35 Illinois Administrative 

Code 186. 
2. Use appropriately licensed and certified equipment and appropriately licensed and 

registered subconsultants. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
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NOTICE 

State Board of Elections Certificate  

EFFECTIVE May-1-10 

 
The document, Registration with State Board of Elections 
(BDE 2800), is NOT required to be a part of the Statement 
of Interest submittal.   
 
 
The State Board of Elections Certificate is now required as part of the firm’s Statement 
of Experience and Financial Condition submittal.   
 
SEFC is located at http://www.dot.il.gov/desenv/preqcons.html 
 
To register with State Board of Elections go to 
http://www.elections.state.il.us/Default.aspx  
 

And then to Business Registration: 
http://www.elections.state.il.us/BusinessRegistration/Welcome.aspx?Selected=Busine
ss%20Registration 
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CONSULTANT STATEMENTS OF INTEREST CHECK SHEET 
August 1, 2010 

 

1 of 3 
 

IDOT is encouraging the use of this check sheet. We continue to receive submittals with errors. With 
the apparent lack of quality control in the Statement of Interest submittals, we are providing a check 
sheet for your use.  Do not submit this document; it is intended as tool to help in your quality control 
process.  Do not send.  

 
 Downloaded and used most current forms http://www.dot.il.gov/desenv/deform.html 

 
Statements of Interest for each item must be submitted as an adobe.pdf and labeled as described in 
the e-mail instructions.  Use your SOI CODE that’s provided at the top of your SEFC prequalification 

sheet.  This sheet is provided with your firm’s prequalification letter sent out on an annual basis. 
 
IDOT has frequently asked questions for submitting SOI’s available in the PTB and at 

http://www.dot.il.gov/desenv/FAQ.html  
 

 Followed the e-mail instructions for submitting 
http://www.dot.il.gov/desenv/ptb/ptbemailinstructions.pdf 
 
Statements of Interest for each item must contain the following and be received between the time of 
Publish Date and the SOI due date, at 12:00 p.m. (Note: Sending before 12:00 p.m. does not 
guarantee that we receive before noon.) 
 

 All requested data in advertisement is included (list specific items requested in 
advertisement). 

 Reviewed advertisement and included: 
       

        
        

  Exhibit A (BDE XHBT-A) (required with every SOI) 

    Correct PTB & Item Number (one specific to each PTB/ITEM) 
   City, phone, e-mail provided  
    Signed and dated 
   Key personnel completed (personnel resumes attached)  

  Subconsultant information, Firm name, category of work being performed, and 
DBE noted (if applicable) (If a DBE goal is listed, the firm(s) the prime will be using 
to meet this goal are shown at this location).  

  Mentor Protégé information included, Firm Name that is the protégé  and the 
category of work they will be doing. 

 

  Exhibit B (BDE XHBT-B) (when applicable) 

 The first portion (items 1 to 3) is required when Reconstruction/Major Rehabilitation 

or New Construction/Major Reconstruction categories in the Location/Design 
Study Work Category are requested in the advertisement.  
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CONSULTANT STATEMENTS OF INTEREST CHECK SHEET 
August 1, 2010 

 

2 of 3 
 

Exhibit B (BDE XHBT-B) (continued) 

  The second portion Environmental Work is to be completed when Environmental 

Assessment or Environmental Impact Statements categories are requested in the 

advertisement.   

  Staffing for disciplines listed below, matches staffing on Prequalified Environmental 

Staff document sent to your firm from IDOT.  

  Environmental Lead  

  Noise  

  Water Quality 

   Ecology Wetlands & Associated Aquatic Resources  

   Biological Resources (other than Wetlands) 

  Community Impacts  

  Public Involvement  

  Technical Writing  

 
If submitting for one or ten items, each of these documents is required to be submitted as a separate adobe.pdf 
file for each Professional Transportation Bulletin (one for each PTB) 
 

 Current Obligations (BDE CUR-OB) (Prime) 

 Firm name 

 Correct PTB # 

 Item #’s listed match Items being submitted 

  Dollar amounts are the most current (if selected on Previous PTB include estimated $’s) 

  Phase III (construction Inspection work $’s are completed) 

 

 Consultant's Disclosure Statement; Form A, Financial Information & Potential 

Conflicts of Interest Disclosure; Form B, Other Contracts & Procurements Related 

Information Disclosure (BDE DISC 2 Template)(Consultants))(Prime) 

 
Page 1 Completed:  

  PTB # 

  Firm Name 

 

Form A Completed: 
  Firm Name 

  Address, Phone, E-mail, & Fax 
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CONSULTANT STATEMENTS OF INTEREST CHECK SHEET 
August 1, 2010 

 

3 of 3 
 

Form A continued  
Individual Information Completed when applicable:  

  Name 

  Address 

  Conflicts/Communications/Debarment 

 Applicable or Not Applicable Statements  
  Signed 

 Dated correctly 

 Form B Completed: 
  Firm Name 

  Address, Phone, E-mail, & Fax 

  Dated correctly 

  Signed 

 

 Disclosure of Business Operations in Iran (BDE 2900) (Prime)  
Correct PTB # 

 Item #’s listed match Items being submitted 

 Firm Name 

 Signed 

 Dated correctly 

 

 Delinquent Debt Certification (BDE 3000) (Prime & Subconsultants)  
o (this is one adobe file with the prime and sub, do not submit multiple files) 

Correct PTB # 

 Item #’s listed match Items being submitted 

 Firm Name 

 Dated correctly 

 Signed 

 Subconsultants listed are correct and listed items are correct 

 Subconsultant’s delinquent debt included 

 One Adobe file created that contains prime and subs debt certification 
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NOTICE 

Description and Minimum Requirements for 

Statement of Experience and Financial Condition  

Quality Assurance Category 

EFFECTIVE 3-1-10 
 
 

The Quality Assurance category has been revised in the Description and Minimum 

Requirements.  Per the Quality Assurance Note in the Statement of Experience and 

Financial Condition Questionnaire, “PCC Level III will be required for all Project 

Managers as of 3/1/2010.” 

 

The PCC level III class is required to become prequalified and to remain prequalified in 

the QA PCC and Aggregate prequalification category. 

 

The Description and Minimum Requirements is available at 

http://www.dot.il.gov/desenv/preqcons.html  
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Notice of 
Consultant Engineering  
Mentor Protégé Program 

 
Effective December 23, 2009 

Revised 02-04-10 
 
 

 
Firms wishing to participate in the Mentor Protégé program should indicate in their 
Statement of Interest e-mail the Item number(s) they are planning on participating. 
 
For Example in the body of the E-mail message include “Firm ABC is interested in 
participating in the Mentor Protégé Program on items 2, 5 and 10.”  
 
Also, the Exhibit A has been modified to include Mentor Protégé data.  The Exhibit A 
document is available on the website at http://www.dot.il.gov/desenv/deform.html    
 
Guidelines, implementation, and a sample development plan are available on our 
website at http://www.dot.il.gov/consultmentor.html  
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Notice for Consultant Subscription Service 
Effective July 1, 2009 

 
IDOT has revised the process for distribution of information to engineering consultants.  We now have a subscription 
service that allows the firms to add or delete, at their discretion, the staff that receives information on consultant 
engineering issues.   
 
If you are currently receiving e-mails, i.e. The Press Release, notification of the PTB being published, etc., you are 
already a subscriber to the list.  There is no need to subscribe again.   You do have the option of deleting yourself 
from the list.  See below.     
 
http://www.dot.il.gov/desenv/ptbsubsc.html  takes you to the subscription service website.  The following is taken 
directly from the listed site:    
 
To receive updates related to the Prequalification of Consultant Engineering Firms, the Publishing of the Professional 
Transportation Bulletin, or other information related to Consultant Engineering through the free subscription service; 
please follow the instructions for subscribing. The information for these items will be automatically e-mailed to the 
subscriber upon release.  

Instructions to Subscribe 
 

Please Note: 
By subscribing to the IDOT-PTB list, you will receive both the  

Prequalification of Consultant Engineering Firms list as well as the Professional Transportation Bulletin  

Prepare an e-mail to the IDOT Subscription Server by using the following e-mail address and with the information 
as noted below: 

1. Address the e-mail message to: listserv@lists.dot.il.gov 
   

2. Type the letters ‘sub', a space and then the subscription listname in the body of the message.   
Please Note: There are no spaces in the listname. 
Example: sub IDOT-PTB  
(Do Not Include Any Other Text) 
   

3. Send the message. 
   

4. A confirmation e-mail will be sent to you. 
   

5. Click on the reply button and type OK in the body of the message and send the message back to IDOT.  
   

6. Once the Department receives the OK, you will be added to the subscription list. 
   

7. You will then receive a confirmation e-mail stating that you have been added to the list and automatically 
receive the publications and reports for which you have subscribed when they are published.  

Instructions to Unsubscribe 

Prepare an e-mail to the IDOT Subscription Server by using the following e-mail address and with the information 
as noted below:  

1. Address the e-mail message to: listserv@lists.dot.il.gov  
2. Type the letters ‘signoff', a space and then the subscription listname in the body of the message.  Please 

Note: There are no spaces in the listname. Example: signoff IDOT-PTB (Do Not Include Any Other Text)  
3. Send the message.  
4. A confirmation e-mail will be sent to you removing you from the subscription list.  
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Frequently Asked Questions for Submitting Statements of Interest for 
Professional Transportation Bulletin  

8-01-10 

1 
 

 
The frequently asked questions are available at http://www.dot.il.gov/desenv/FAQ.html  
Professional Transportation Bulletin is available at http://www.dot.il.gov/desenv/ptb.html  
To become a prequalified consultant go to http://www.dot.il.gov/desenv/preqcons.html 

 
1. Question:  Where do I submit my electronic Statement of Interest? 

 
Answer: As stated in each advertisement and in the E-mail Instructions all submittals 

go to SOIPTB@dot.il.gov  
 

2.  Question:  When do I submit my electronic Statement of Interest (SOI)? 
 

Answer: The Statement of Interest due date and time are listed on the front cover of 
the PTB.  If it is not received by 12:00 p.m. on the due date it will not be 
considered, that includes partial submittals.  A complete submittal must be 
received before 12:00 p.m., which includes all required forms.  If the SOI item 
is received at 11:59 a.m. and the forms are received in a separate e-mail at 
12:01 p.m., your firm will not be considered for the PTB.   Firm’s have 3 
weeks to submit Statements of Interest, and we accept Statements of Interest 
from publish date to 12:00 p.m. on the due date.  

 
3. Question:  Where are the latest forms? 

 
Answer: In the Professional Transportation Bulletin there is a bookmark titled Forms, 

which links to the website.  There is also a link in the Guidelines, and a link in 
the E-mail Instructions.  http://www.dot.il.gov/desenv/deform.html 

 
4. Question:  Why do I have to keep the footer with document name and why use the latest 

form? 
 

Answer: IDOT is ISO certified.  When IDOT is audited, The ISO Auditors ask, “How do 
you know the correct form is being used?”  The footer with the document 
name and revision are the proof required.  

 
5. Question: The footer disappears when I insert the Exhibit A/B file. How do I keep the 

footer?   
 

Answer: There are two options 
 If you are using Microsoft Word 2003, you need to insert a section break.  

Per Word help, “To create a different header or footer for a section, you 
need to break the connection between the sections. Click in the section 
for which you want to create a different header or footer. On the Header 
and Footer toolbar, click Link to Previous to break the connection 
between the header and footer in the current section and the previous 
one.” 

 If you are using Microsoft Word 2007, Starting at the beginning of the 

document, click in the first section for which you want to vary the 
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Frequently Asked Questions for Submitting Statements of Interest for 
Professional Transportation Bulletin  

8-01-10 

2 
 

header or footer.  On the Insert tab, in the Header & Footer group, 

click Header or Footer. 

   

Click Edit Header or Edit Footer.  

On the Headers & Footers tab, in the Navigation group, click Link 

to Previous   to break the connection between the header or 

footer in this section and the previous section. 
 

OR 
 

 Complete the word file, convert to adobe, and then insert the file in to 
your already converted PDF Statement of Interest. 

 
6. Question: Does the Prime have to be prequalified in the requested categories in the 

advertisement or can we sub that work out? 
 

Answer:  Yes, the prime is required to have the prequalification.  It states in the 
guidelines: 
The firm acting as the prime must be prequalified in all of the 
prequalification categories requested in the project advertisement even 
if they plan to subcontract part of the project, except where noted in a 
specific project advertisement. 
 

Also, in every advertisement it states: 
 
“The prime firm must be prequalified in the following categories to be 
considered for this project”: This means the prime is required to be 
prequalified in the listed categories.  
  

7. Question: In the advertisements it sometimes states:  
The person who will perform/supervise the work in the area of drainage 
calculations and preparation of the Drainage Report (must be an Illinois 
Licensed Professional Engineer).  Location Drainage prequalification 
category requirement may be completed by Sub and/or Prime) 
The person who will be in charge of route surveys (must be an Illinois 
Licensed Professional Engineer or an Illinois Licensed Surveyor).  Route 
Surveys prequalification category requirement may be completed by Sub 
and/or Prime) 
The person who will perform/supervise the work in the area of geotechnical 
analysis and the preparation of the Structure Geotechnical Report (must be 
an Illinois Licensed Professional Engineer). Geotechnical Services, 
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Frequently Asked Questions for Submitting Statements of Interest for 
Professional Transportation Bulletin  

8-01-10 

3 
 

Structure Reports Geotechnical (SGR) prequalification category requirement 
may be completed by Sub and/or Prime. 

 
How do we address this in our submittal? 

 
Answer:  In these instances, if the prime is prequalified they may use their staff.  If the 

prime is prequalified or if not prequalified for those categories, a 
subconsultant that is prequalified in the requested category may be used.   

 
For example in the Exhibit A if using a sub, fill out as shown  
Other Required Key Staff: 
 

Name Required Prequalification Category :  
Land Surveying  
*Name John Doe @ ABC Engineering  
Category    PLS (PE, SE, LS)  
Registration # 035-123456  
Year Registered 1998 State IL  
Office Location:  
City Chicago State IL  

 
8. Question: The advertisement has a DBE Goal.  Where & how do we address in our 

Statement of Interest? 
 

Answer: In the Exhibit A on page 3 of 3, there is the following statement: 
 “List Subconsultant(s) and the item(s) of work that they will perform.” This is 

where the firm lists all subs including DBE’s.  Example: ABC Engineering, 
DBE, will perform land surveying services.  

 
 

9. Question: The Exhibit A on page 3 of 3 asks: 
Firm is proposing a Mentor-Protégé on this project:  Yes  No  

 
Name of Protégé 
Firm 

Areas of work (prequalification category(ies) 
they will be participating in 

            
 
What are we required to include in the above? 
 

Answer: First check yes or no. If yes, include the name of the firm that will be the 
protégé and which prequalification category they will be mentored to do. 

 Example: 
Firm is proposing a Mentor-Protégé on this project:  Yes  No  

 
Name of Protégé 
Firm 

Areas of work (prequalification category(ies) 
they will be participating in 

ABC Engineering Location Design Studies (Rehabilitation) 
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Frequently Asked Questions for Submitting Statements of Interest for 
Professional Transportation Bulletin  

8-01-10 

4 
 

10. Question: The advertisement states: The Environmental Lead, who will be responsible 
for the day-to-day management of the environmental work effort, and 
persons responsible for all environmental disciplines including air quality, 
water quality, traffic noise, community impacts and ecology. Environmental 
staffing on Exhibit B must match the staffing presented and approved in the 
firm’s most recent Statement of Experience and Financial Condition.  Where 
do I find the approved staffing? 

 
Answer: Every firm prequalified in environmental assessment receives as part of the 

prequalification response, a document that has a listing of who is qualified 
for lead and each discipline and at what level, EA or EIS.  The personnel on 
the document titled “Prequalified Environmental Staff” are the staff that must 
appear on Exhibit B.  

 
11. Question: The Advertisement states the required prequalification category is 

Location/Design Studies (Reconstruction/Major Rehabilitation).  Is the 
firm required to submit an Exhibit B? 

 
Answer: Yes, it’s required per the guidelines:  6) Projects involving Location Design 

Studies (Reconstruction/Major Rehabilitation and New Construction/Major 
Reconstruction) and all Environmental Reports (Environmental Assessment 
and Environmental Impact Statements) require completion of Exhibit B. 
Only the first section is required for Location Design Studies,  

               Location/Design Study Work 
This portion to be completed when projects require Location Design Studies 
(Reconstruction/Major Rehabilitation or New Construction/Major Reconstruction) 
 

For projects requiring Environmental Reports, the second portion is required 
       Environmental Work 

This portion to be completed when projects require Environmental Reports 
(Environmental Assessment or Environmental Impact Statements) 
 

The request in the advertisement for Exhibit B is done as a courtesy.  
 

12. Question: The guidelines say no more than 2 pages for firm’s interest in performing the 
work.   The advertisement requests additional data such as: 

 
 Statements of Interest must also include the proposed Quality 

Assurance/Quality Control (QA/QC) plan for the project design, including 
calculations and check-set plans and specifications as deliverables. 

 
Or 
 
 Statements of Interest must include details of how the Consultant will 

accomplish the work, a schedule for completing the work in the 
prescribed time, the firm’s capability, and project team experience for 
similar projects, an organizational chart for the project, etc.  

 
Can we go over the 2 page limit? 
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Answer: The guidelines also state, “8) In addition to the above requirements, any 

other information specifically requested in the project advertisement should 
also be included in the submittal.”  The 2 page limit is separate from the 
additional requirements that may be requested in the advertisement.  Your 
firm may not be considered if not all information requested in the 
advertisement is provided. 

 
 

13. Question: Can we include pictures, charts, graph’s? 
 

Answer: Yes, but we have a limitation on receiving files.  Our system can only accept 
files under 2MB. 

 
14. Question: Our Statement of Interest files are very large.  Can we break up the file and 

send in multiple e-mails? 
 

Answer: Yes, but first look at why it’s so large.  Is everything scanned; are large 
picture files included, etc.  Converting existing files to Adobe and limiting 
graphics can reduce the size of a file significantly. 

 
 As stated in the E-mail Instructions, 

Complete the word documents then convert them to the Adobe PDF for 
submittal. The size limitation on an incoming e-mail to IDOT is 2 MB. If you 
exceed this limit, you must separate contents into multiple e-mails. Identify 
the number of e-mails being sent, (i.e. 1 of 3). Scanned images, color 
graphics, and photographs, which are converted to Adobe Portable 
Document Files (PDF) files, can become very large, use sparingly if at all.  

 
15. Question: Our firm wants to do a joint venture (JV).  Does IDOT have a JV agreement 

form? 
 

Answer: No, IDOT does not have a form.  It is up to the Consultants entering into a 
JV to submit the JV agreement as part of the Statement of Interest.  See 
recurring notice “NOTICE FOR JOINT VENTURE” 

 
16. Question:   What are common errors made by consultants when submitting a Statement 

of Interest? 
 

Answer:  Waiting until the last minute to complete the Statements of Interest and 
using old SOI’s with no quality control check. 

Required forms and typical problems 
Document Problem(s) 
Current Obligations 
Example attached 
BDE CUR-OB 

(wrong form, addition errors, $’s not included for latest selection 
information, Construction Inspection work more than total work 
shown) (review instructions) 
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NEW: 
The forms for Current Obligations, Delinquent Debt, Exhibit A, and the Iran Disclosures have 
been completed and are attached as examples of how to correctly fill out for submittal.   
Forms are located at: http://www.dot.il.gov/desenv/deform.html  
 

Required forms and typical problems continued 
Document Problem(s) 
Delinquent Debt  
Example attached 
BDE 3000 

(not signed/dated, subconsultants not included, doesn't match first 
page, i.e. prime has sub working on item 2 and 4, sub lists working 
on 2 and 6) 

Disclosure  
BDE DISC 2 Template 
(Consultants) 
 

(not signed/dated, only partial submittal, missing form A or B or no 
disclosure included) A complete disclosure is required with every 
Professional Transportation Bulletin, 
IDOT is unable to authorize the firm to do work if disclosure is not 
clear.  

Exhibit A 
Example attached 
BDE XHBT-A 

(nothing in footer to indicate which form used, old form used,  not 
signed/dated, city not indicated, DBE and work they are 
performing are not listed all requested personnel in advertisement 
not included.  

Exhibit B 
BDE XHBT-B 

(not included, nothing in footer to indicate which form used, old 
form used although new revised date shown in footer) Personnel 
listed did not match SEFC Environmental Staffing plan)  

Iran Disclosure 
Example attached 
BDE 2900 

(not signed/dated or included) 

Miscellaneous (Late, partial submittal, sent to wrong e-mail address, etc.) 
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    Consultant’s Current Obligations for

Firm Name PTB # Item(s) #

Work For the Illinois Department of Transportation

Your Firm as Prime Consultant Your Firm as Subconsultant To:

 

Statements of Interest

Note: The start date for the 0-6 months will be the date of this PTB

0-6 mos. 
(000's)

150-019 500 250

Total as Subconsultant

ABC Engineering 151

Consultant You 
Are Subcontracted 

To

PTB & 
Item 

Number

Subcontract 
Amount 
(000's)

150

PTB & Item 
Number

Total 
Project 

Fee (000's) 0-6 mos. 
(000's)

7-18 mos 
(000's)

>18 mos. 
(000's)

Fee Without Subconsultants

148
250 Jones Consults 148 100

4, 12, & 22

7-18 mos 
(000's)

>18 mos. 
(000's)

Fee

75 25
145-001 500 400 100 Masons Inc. 100 50
139-012 400 50

1000

950 350 250Total as Prime 5025175

Printed 3/31/2010 1 of 2 BDE CUR-OB  (Rev. 10/01/08)
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Firm Name PTB # Item(s) #

Note: The start date for the 0-6 months will be the date of this PTB

(DO NOT TYPE IN THIS AREA-AUTO FILL IN)

300100

City of Chicago
150
300

>18 mos.
 (000's)

4, 12, & 22

Total Agreement 
Amount (000's)

Work by Your Transportation Staff for all Construciton Inspection, Phase III Projects:

Fee to be Earned

>18 mos.
 (000's)

7-18 mos.
 (000's)

0-6 mos.
 (000's)

100

450

1775

For Non-IDOT (from table above)

Total

Illinois State Toll Authority
All Other Work (Public & Private)

As Subconsultant (from page 1)

Summary of Work

50175 25

0-6 mos.
 (000's)

7-18 mos.
 (000's)

>18 mos.
 (000's)

7-18 mos.
 (000's)

ABC Engineering 151

0-6 mos.
 (000's)

Total Agreement 
Amount (000's)

Fee to be Earned

Work By Your Transportation Staff for Other Than the Illinois Department of Transportation

450

1025 750

650 650

500

N/A
750

1,000 300 400

650 650

350 250

950 350 250

Total Non-IDOT 

As Prime (from page 1)

Totals for Firm

Phase III Work

Printed 3/31/2010 2 of 2 BDE CUR-OB  (Rev. 10/01/08)
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Printed 3/31/2010 BDE 3000 

 

 
 
 Delinquent Debt Certification 

 
PTB # 151 & Item(s) # 4, 12, & 22  

 
 

Delinquent Payment.  The CONSULTANT certifies that it, or any affiliate, is not barred from being awarded a 
contract under 30 ILCS 500. Section 50-11 prohibits a person from entering into a contract with a State agency 
if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as 
defined by the Debt Collection Board. Section 50-12 prohibits a person from entering into a contract with the 
State agency if it, or any affiliate, has failed to collect and remit Illinois Use Tax on all sales of tangible personal 
property into the State of Illinois in accordance with the provisions of the Illinois Use Tax Act.  The 
CONSULTANT further acknowledges that the contracting State agency may declare the contract void if this 
certification is false or if the CONSULTANT or any affiliate is determined to be delinquent in the payment of 
any debt to the State during the term of the contract.  
 
 
I certify that ABC Engineering with the FEIN or SSN of 555-55-5555 

 (Firm Name)   
    
is in compliance with the Delinquent Payment Statement as stated above. 
 
 
 
 Jane Doe  2-17-10  
 Signature  Date  
 
 
List all known subconsultants and the PTB item(s): 
 
JKays Civil Firm (Item 4 & 12)       
Megs Structural Creations (Items 12 & 22)       
            
            
            
            
            
 
One Adobe PDF document must be submitted with the Statement of Interest for the prime and the single file must contain 
each known subconsultant the prime will be using. 
 
Label with firm code and DP and submit as an Adobe PDF document.   
 
Example: 
Firm SOI CODE:  (abcDP.pdf) this would be one document containing the prime’s statement of compliance and this 
file would also contain the subconsultant(s) certification of compliance.  
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Printed 3/31/2010 BDE 3000 

 

 
 
 Delinquent Debt Certification 

 
PTB # 151 & Item(s) # 4 & 12  

 
 

Delinquent Payment.  The CONSULTANT certifies that it, or any affiliate, is not barred from being awarded a 
contract under 30 ILCS 500. Section 50-11 prohibits a person from entering into a contract with a State agency 
if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as 
defined by the Debt Collection Board. Section 50-12 prohibits a person from entering into a contract with the 
State agency if it, or any affiliate, has failed to collect and remit Illinois Use Tax on all sales of tangible personal 
property into the State of Illinois in accordance with the provisions of the Illinois Use Tax Act.  The 
CONSULTANT further acknowledges that the contracting State agency may declare the contract void if this 
certification is false or if the CONSULTANT or any affiliate is determined to be delinquent in the payment of 
any debt to the State during the term of the contract.  
 
 
I certify that JKays Civil Firm with the FEIN or SSN of 888-88-8888 

 (Firm Name)   
    
is in compliance with the Delinquent Payment Statement as stated above. 
 
 
 
 Jessica Smith  2-16-10  
 Signature  Date  
 
 
List all known subconsultants and the PTB item(s): 
 
N/A       
            
            
            
            
            
            
 
One Adobe PDF document must be submitted with the Statement of Interest for the prime and the single file must contain 
each known subconsultant the prime will be using. 
 
Label with firm code and DP and submit as an Adobe PDF document.   
 
Example: 
Firm SOI CODE:  (abcDP.pdf) this would be one document containing the prime’s statement of compliance and this 
file would also contain the subconsultant(s) certification of compliance.  
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Printed 3/31/2010 BDE 3000 

 

 
 
 Delinquent Debt Certification 

 
PTB # 151 & Item(s) # 12 & 22  

 
 

Delinquent Payment.  The CONSULTANT certifies that it, or any affiliate, is not barred from being awarded a 
contract under 30 ILCS 500. Section 50-11 prohibits a person from entering into a contract with a State agency 
if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as 
defined by the Debt Collection Board. Section 50-12 prohibits a person from entering into a contract with the 
State agency if it, or any affiliate, has failed to collect and remit Illinois Use Tax on all sales of tangible personal 
property into the State of Illinois in accordance with the provisions of the Illinois Use Tax Act.  The 
CONSULTANT further acknowledges that the contracting State agency may declare the contract void if this 
certification is false or if the CONSULTANT or any affiliate is determined to be delinquent in the payment of 
any debt to the State during the term of the contract.  
 
 
I certify that Megs Structural Creations with the FEIN or SSN of 999-99-9999 

 (Firm Name)   
    
is in compliance with the Delinquent Payment Statement as stated above. 
 
 
 
 Megan Jones  2-16-10  
 Signature  Date  
 
 
List all known subconsultants and the PTB item(s): 
 
N/A       
            
            
            
            
            
            
 
One Adobe PDF document must be submitted with the Statement of Interest for the prime and the single file must contain 
each known subconsultant the prime will be using. 
 
Label with firm code and DP and submit as an Adobe PDF document.   
 
Example: 
Firm SOI CODE:  (abcDP.pdf) this would be one document containing the prime’s statement of compliance and this 
file would also contain the subconsultant(s) certification of compliance.  
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Consultant’s Exhibit A 

  
EXHIBIT A  PTB #  151   & Item # 04 
 
Proposed Staff, Subconsultants and Current Transportation Obligations 
 
I certify that I am the  Vice President of the firm of  ABC Engineering 
and that I have thoroughly reviewed our existing and pending obligations for services by our Transportation Technical Staff  
(including work for which selection has been made but negotiations and/or agreement execution have not been finalized) 
during the ensuing year(s) to all of our clients on any type of project and have included them on the Current Obligations Form.  If we 
are selected for this project, we will assign it as a top priority project with the following minimum staff for the full term of the contract. 
The office location from which a majority of the work for this project will be performed is:   

(City) Engineering Town  (State) IL 
 

Signature: Jane L. Doe  
   Print Name: Jane Doe Phone: 555-555-5555 Fax: 556-556-5656 

Date: 2-21-2010 E-mail: J.Doe@abcengineering.com 
 
Project Manager :  Project Engineer : 
Name Sam Smith  Name John Roads 
Category     PE    (PE, SE, LS)  Category     PE    (PE, SE, LS) 
Registration # 062-11-1111  Registration # 062-22-1111 
Year Registered 2000 State IL  Year Registered 1999 State IL 
Office Location:  Office Location: 
City Engineering Town State IL  City Engineering Town State IL 

 
QC/QA Roadway :  QC/QA Structures: 
*Name Jane Doe  *Name N/A 
Category    PE (PE, SE, LS)  Category          (PE, SE, LS) 
Registration # 062-33-1111  Registration #       
Year Registered 1999 State IL  Year Registered       State       
Office Location:  Office Location: 
City Engineering Town State IL  City       State       

 
Other Required Key Staff: 
 
Name Required Prequalification Category :  Name Required Prequalification Category: 
Route/Land Surveying  Location Drainage 
*Name Jessica Smith @ JKay’s Civil Firm  *Name John Roads 
Category    LS (PE, SE, LS)  Category    PE (PE, SE, LS) 
Registration # 035-11-1111  Registration # 062-22-1111 
Year Registered 2002 State IL  Year Registered 1999 State IL 
Office Location:  Office Location: 
City Civil City State IL  City Engineering Town State IL 

 
 
*If work is being done by a subconsultant, list firm name also. 
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EXHIBIT A CONTINUED PTB # 151 & Item # 04 
 
Other Required Key Staff: 

 
Name Required Prequalification Category :  Required Prequalification Category: 
             
*Name        *Name       
Category        (PE, SE, LS)  Category          (PE, SE, LS) 
Registration #        Registration #       
Year Registered       State        Year Registered       State       
Office Location  Office Location 
City       State        City       State       

 
Name Required Prequalification Category :  Name Required Prequalification Category: 
             
*Name        *Name       
Category          (PE, SE, LS)  Category          (PE, SE, LS) 
Registration #        Registration #       
Year Registered       State        Year Registered       State       
Office Location  Office Location 
City       State        City       State       

 
Name Required Prequalification Category :  Name Required Prequalification Category: 
             
*Name        *Name       
Category       (PE, SE, LS)  Category          (PE, SE, LS) 
Registration #        Registration #       
Year Registered       State        Year Registered       State       
Office Location  Office Location 
City       State        City       State       

 
Name Required Prequalification Category :  Name Required Prequalification Category: 
             
*Name        *Name       
Category          (PE, SE, LS)  Category          (PE, SE, LS) 
Registration #        Registration #       
Year Registered       State        Year Registered       State       
Office Location  Office Location 
City       State        City       State       

 
*If work is being performed by a subconsultant, list firm name also. 
Attach resumes of above-listed personnel. 

 
Management   Professionals   Sub-professionals  

   Total 2  Engineers     3  Technicians 3  
   Land Surveyors     1  Draftsmen 2  
   Architects 0  Survey Crew 2  
   Others 0  Clerical 2  
   Total     4  Other 1  
      Total 10  
     

Total Project Staff 
 

14 
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EXHIBIT A CONTINUED PTB # 151 & Item # 04 
 
Firm will complete project within estimated time listed in the project advertisement.  Yes  No  
 
If Yes, provide completion date and/or number of months.   Per the advertisement 24 months 
 
If No, explain: 
 

      
      
      
      
      
      
      
      

 
 
List all Subconsultant(s) and denote if sub is a DBE; and the item(s) [category(ies)] of work they will perform. 

JKays Civil Firm (DBE) Land and Route surveying services  
      
      
      
      
      
      
      
      
      
      
      
      
      
      

 
 
Firm is Proposing a Mentor-Protégé on this project:  Yes  No  
 

Name of Protégé Firm Areas of work (prequalification category(ies) they will be participating in 
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Consultant’s Exhibit A 

  
EXHIBIT A  PTB #  151   & Item # 12 
 
Proposed Staff, Subconsultants and Current Transportation Obligations 
 
I certify that I am the  Vice President of the firm of  ABC Engineering 
and that I have thoroughly reviewed our existing and pending obligations for services by our Transportation Technical Staff  
(including work for which selection has been made but negotiations and/or agreement execution have not been finalized) 
during the ensuing year(s) to all of our clients on any type of project and have included them on the Current Obligations Form.  If we 
are selected for this project, we will assign it as a top priority project with the following minimum staff for the full term of the contract. 
The office location from which a majority of the work for this project will be performed is:   

(City) Engineering Town  (State) IL 
 

Signature: Jane L. Doe  
   Print Name: Jane Doe Phone: 555-555-5555 Fax: 556-556-5656 

Date: 2-21-2010 E-mail: J.Doe@abcengineering.com 
 
Project Manager :  Project Engineer : 
Name Sam Smith  Name James Bridges 
Category     PE    (PE, SE, LS)  Category     PE/SE   (PE, SE, LS) 
Registration # 062-11-1111  Registration # 062-22-1111 & 081-11-1111 
Year Registered 2000 State IL  Year Registered 99/01 State IL 
Office Location:  Office Location: 
City Engineering Town State IL  City Engineering Town State IL 

 
QC/QA Roadway :  QC/QA Structures: 
*Name Jane Doe  *Name Megan Jones @ Megs Structural Creations 
Category    PE (PE, SE, LS)  Category    SE (PE, SE, LS) 
Registration # 062-33-1111  Registration # 081-22-2222 
Year Registered 1999 State IL  Year Registered 2005 State IL 
Office Location:  Office Location: 
City Engineering Town State IL  City Rolling Roads State IL 

 
Other Required Key Staff: 
 
Name Required Prequalification Category :  Name Required Prequalification Category: 
Route/Land Surveying  Location Drainage 
*Name Jessica Smith @ JKays Civil Firm  *Name John Roads 
Category    LS (PE, SE, LS)  Category    PE (PE, SE, LS) 
Registration # 035-11-1111  Registration # 062-22-1111 
Year Registered 2002 State IL  Year Registered 1999 State IL 
Office Location:  Office Location: 
City Civil City State IL  City Engineering Town State IL 

 
 
*If work is being done by a subconsultant, list firm name also. 
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EXHIBIT A CONTINUED PTB # 151 & Item # 12 
 
Other Required Key Staff: 

 
Name Required Prequalification Category :  Required Prequalification Category: 
Structures Simple        
*Name Paul Jems  *Name       
Category  SE (PE, SE, LS)  Category          (PE, SE, LS) 
Registration # 081-11-1111  Registration #       
Year Registered 2006 State IL  Year Registered       State       
Office Location  Office Location 
City Rolling Roads State IL  City       State       

 
Name Required Prequalification Category :  Name Required Prequalification Category: 
             
*Name        *Name       
Category          (PE, SE, LS)  Category          (PE, SE, LS) 
Registration #        Registration #       
Year Registered       State        Year Registered       State       
Office Location  Office Location 
City       State        City       State       

 
Name Required Prequalification Category :  Name Required Prequalification Category: 
             
*Name        *Name       
Category       (PE, SE, LS)  Category          (PE, SE, LS) 
Registration #        Registration #       
Year Registered       State        Year Registered       State       
Office Location  Office Location 
City       State        City       State       

 
Name Required Prequalification Category :  Name Required Prequalification Category: 
             
*Name        *Name       
Category          (PE, SE, LS)  Category          (PE, SE, LS) 
Registration #        Registration #       
Year Registered       State        Year Registered       State       
Office Location  Office Location 
City       State        City       State       

 
*If work is being performed by a subconsultant, list firm name also. 
Attach resumes of above-listed personnel. 

 
Management   Professionals   Sub-professionals  

   Total 2  Engineers     7  Technicians 6  
   Land Surveyors     1  Draftsmen 2  
   Architects 0  Survey Crew 2  
   Others 0  Clerical 1  
   Total     4  Other 0  
      Total 11  
     

Total Project Staff 
 

15 
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EXHIBIT A CONTINUED PTB # 151 & Item # 12 
 
Firm will complete project within estimated time listed in the project advertisement.  Yes  No  
 
If Yes, provide completion date and/or number of months.   Per the advertisement 36 months 
 
If No, explain: 
 

      
      
      
      
      
      
      
      

 
 
List all Subconsultant(s) and denote if sub is a DBE; and the item(s) [category(ies)] of work they will perform. 

JKays Civil Firm (DBE) Land and Route surveying services  
Megs Structural Creations (Structures Highway: Typical) 
      
      
      
      
      
      
      
      
      
      
      
      
      

 
 
Firm is Proposing a Mentor-Protégé on this project:  Yes  No  
 

Name of Protégé Firm Areas of work (prequalification category(ies) they will be participating in 
JKays Civil Firm Highways (Roads and Streets) 
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 Disclosure of Business 
 Operations in Iran 

  PTB # 151 & Item #(s)  4, 12, and 22     
 
Public Act 95-0616 provides that each bid, offer, or proposal submitted for a State contract shall include a disclosure 
of whether or not the Company acting as the bidder, offeror, or proposing entity, or any of its corporate parents or 
subsidiaries, within the 24 months before submission of the bid, offer, or proposal had business operations that 
involved contracts with or provision of supplies or services to the Government of Iran, companies in which the 
Government of Iran has any direct or indirect equity share, consortiums or projects commissioned by the 
Government of Iran, or companies involved in consortiums or projects commissioned by the Government of Iran and 
either of the following conditions apply:  
 
(1) More than 10% of the Company's revenues produced in or assets located in Iran involve oil-related activities or 

mineral-extraction activities; less than 75% of the Company's revenues produced in or assets located in Iran 
involve contracts with or provision of oil-related or mineral-extraction products or services to the Government of 
Iran or a project or consortium created exclusively by that government; and, the Company has failed to take 
substantial action. 

 
(2) The Company has, on or after August 5, 1996, made an investment of $20 million or more, or any combination 

of investments of at least $10 million each that in the aggregate equals or exceeds $20 million in any 12-month 
period, which directly or significantly contributes to the enhancement of Iran's ability to develop petroleum 
resources of Iran. 

 
The terms “Business Operations”, “Company”, “Mineral-extraction Activities”, “Oil-related Activities”, “Petroleum 
Resources”, and “Substantial Action” are all defined in the Act.  
 
Failure to make the disclosure required by the Act shall cause the bid, offer, or proposal to be considered not 
responsive.  The disclosure will be considered when evaluating the bid, offer, or proposal or awarding the contract.  
The name of each Company disclosed as doing business or having done business in Iran will be provided to the 
State Comptroller. 
 
To be in compliance with the Disclosure of Business Operations in Iran, check the appropriate statement: 

 
 Company has no business operations in Iran to disclose. 

 
 Company has business operations in Iran as disclosed in the attached document(s). 

 
The following must be signed and dated by a person authorized to execute contracts for the offeror. 
 

THE FOLLOWING STATEMENT MUST BE SIGNED AND DATED 

 
 ABC Engineering  

 Name of Firm (type or print)  
 Jane L. Doe  

 Name of Authorized Representative (type or print)  
 Vice President  

 Title of Authorized Representative (type or print)  
                                    Jane L. Doe  02-18-2010  

 Signature of Authorized Representative  Date  
   

 
To submit, use Consultant firm code, followed by DISCIR. 
Example:  Firm Code "ABC" submittal would be ABCDISCIR.pdf (Required From Prime Only) 
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 NOTICE 
 

Change in Invoice Forms 
Effective June 4, 2009 

 

 

The invoice forms are available on the IDOT web site under Doing Business, Consultant 

Services, Consultant Forms at:  http://www.dot.il.gov/desenv/consult.html  

 

The new invoice forms were developed by a joint committee made up of ACEC members 

and IDOT personnel.  Thanks to everyone that helped in the development of these 

forms. 

 

Frequently asked questions regarding the invoices are located at 

http://www.dot.il.gov/desenv/FAQ.html 

 

Additional questions can be directed to Cheryl Cathey, Cheryl.Cathey@illinois.gov 
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Return To:  Cement and Concrete Reference Laboratory 
At NIST 

100 Bureau Drive, Stop 8616 
Gaithersburg, Maryland 20899-8618 

Phone: 301-975-6704 
Fax: 301-975-2243 

Email: ccrl@nist.gov 
 

 
APPROVAL TO RELEASE CCRL PROFICIENCY SAMPLE RESULTS TO: 
 
Name:  Mark Gawedzinski, BMPR Pre-Qualification Coordinator 
Company: Illinois Department of Transportation 
 Bureau of Materials and Physical Research 
Address: Springfield, Illinois 
Email Address: mark.gawedzinski@illinois.gov 
Phone: 217-782-2799 
 
For: 
Laboratory Name:  
Address  
  
Phone Number:  
CCRL Laboratory Number  
 
I hereby give permission to CCRL to release copies of proficiency sample reports: 
 
   
Signature (mandatory)  Date 
   
   
Print Name   
   
   
Print Title   
   
   
E-mail Address   
 
This release remains in effect as long as this laboratory participates in the CCRL proficiency 
sample program.  
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NOTICE 
Effective January 24, 2008 

 
Illinois Department of Transportation 

Requirements for Verification of Quality Assurance Consultants Enrollment in 
the AMRL Proficiency Assessment Program 

 
As part of the prequalification process, Consultants wanting to become precertified as a Quality 
Assurance Consultant must be enrolled in the AASHTO AAP Proficiency Assessment Program.  
IDOT now requires consultants enrolled in the program allow IDOT access to their proficiency 
ratings via the AASHTO AMRL web site.  In order to meet the terms of this requirement, as part of 
the prequalification process, each consultant is directed to the AASHTO web site at: 
 

http://amrl.net 
 

Log in to the site as you would to report your firms’ proficiency assessment results.  Once the firm 
has logged into the AASHTO web site, complete the following steps: 
 
• Select the black “My Lab” tab at the top of the page.   
• Then Under Lab Account in the left column, select Manage PSP Specifiers.   
• Select Add New Specifier and then from the dropdown list, select IL Dept of Transportation.   
• Select Configure Enrollment Specifiers. 
• Make the following samples available for evaluation with unlimited time periods: 
 

AASHTO 
(Illinois Modified) 

ASTM Description 

AGGREGATES 
T 11 (IL) C117 75-µm (No. 200) by Washing 
T 27 (IL) C136 Sieve Analysis of Fine and Coarse Aggregates 
T 84 (IL) C128 Specific Gravity and Absorption of Fine Aggregate (Slag Labs Only) 
T 85 (IL) C127 Specific Gravity and Absorption of Coarse Aggregate (Slag Labs Only) 

   
HOT-MIX ASPHALT 

T 166 (IL) D2726 Bulk Specific Gravity 
T 209 (IL) D2041 Maximum Specific Gravity 
T 312 (IL)  Superpave Gyratory compaction 
T 308 (IL)  Asphalt Binder Content by Ignition 

   
CONCRETE 

T 22 (IL) C 39 Compressive Strength of Cylinders 
T 23 (IL) C 31 Making and Curing Test Specimens in the Field 

T 119 (IL) C 143 Slump 
T 121 (IL) C 138 Weight, Yield, and Air Content 
T 126 (IL) C 192 Making and Curing Test Specimens in the Laboratory 
T 152 (IL) C 231 Air Content-Type A or B Pressure Method 
T 196 (IL) C 173 Air content by Volumetric Method (if performed) 
• Select Next 
• Select Finish 
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IDOT AMRL Proficiency Verification 
Page 2 
 
Once the process is complete, consultants will no longer be required to submit AASHTO AMRL 
Proficiency Results as part of the prequalification process.  
 
Contact the Consultant Services Unit of the Illinois Department of Transportation, Bureau of Design 
and Environment at (217)-782-6916 or the Bureau of Materials and Physical Research at (217) 
782-7200 if you require additional information.  
 
 
 
David L. Lippert, P.E. 
Engineer of Materials  
And Physical Research 
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NOTICE 
 

Construction Guides 
and 

Manuals – Memorandums 
 

The Department’s Construction Guides, Manuals and Memorandum are available 
on our web-site at the following address: http://www.dot.il.gov/dobuisns.html. 
 
 The Manual Sales Order Form is also available at the following address: 
http://www.dot.il.gov/desenv/orderform.html 
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NOTICE 

 DBE FIRMS AND PROJECT GOALS 
 
The firms noted on the List of Pre-qualified Consultants on IDOT’s website 
(www.dot.il.gov/desenv/preqcons.html) are firms certified as a DBE in specified areas.  It 
is the responsibility of any prime consultant firm to go to the Illinois Unified 
Certification Program web site (www.dot.il.gov/ucp/ucp.html) to verify the 
subconsultant is certified as a DBE in the area of work the sub will be performing on a 
specific project.  Only the pre-qualified areas of work the DBE firm is certified in as a 
DBE will be considered toward the project’s DBE goal. 
 
Each list of tasks specified on a DBE’s Cost Estimate Consultant Services (CECS) will 
be verified for DBE certification beginning January 1, 2007. 
 
If you have any questions on DBE certification, please contact Carol Lyle in the Office o 
Business and Workforce Diversity.  Any questions on prequalification, please contact 
Cheryl Cathey. 
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“Special Notice Regarding Disadvantaged Business Enterprises” 
 
The Illinois Department of Transportation (IDOT) has designated various projects 
advertised in the Professional Transportation Bulletin as requiring participation by 
Disadvantaged Business Enterprises (DBEs). As a condition for any firm to be 
considered for a project requiring DBE participation, it must subcontract a minimum of 
the designated percent to a DBE. Each firm’s letter must include a statement that it 
intends to subcontract the designated percent to a DBE.  The Exhibit A in the Statement 
of Interest must include the DBE Consultant and the category of work they are going to 
perform. 
 
To be considered as a prime consultant or subconsultant, a DBE must be prequalified 
with IDOT’s Division of Highways’ Bureau of Design and Environment (BDE). IDOT’s 
Bureau of Small Business Enterprises (SBE) maintains a Disadvantaged Business 
Enterprises Directory of certified DBEs for the purpose of providing a reference source to 
assist firms. You can view/print and download the most current listing of DBE firms at 
IDOT’s web site http://www.dot.il.gov under “Doing Business” “Small Business 
Enterprises” “Disadvantaged Business Enterprises (DBE) Program/IL UCP DBE 
Directory.” DBE firms who are prequalified by BDE and are interested in performing 
consultant work are listed under the UCP Directory by Category, 
Architecture/Engineering Sorted by firm. Any firm desiring to subcontract work to firms 
that are not certified DBEs should encourage them to become certified by contacting 
SBE’s Certification Section at (217) 782-5490. 
 
Failure to assign at least the designated percent to one or more DBEs or to demonstrate 
that a good faith effort was made to assign the designated percent shall result in one of 
the following:  
 
1. Notification to the prime consultant that the Agreement will not be signed until the 

percentage of DBE participation is met. 
 
2. The Agreement will be signed with the understanding that payments to the prime 

consultant will be reduced by an amount determined by multiplying the total 
Agreement fee by the designated percent and subtracting the dollar value of DBE 
subcontracts. 

 
3. Contract negotiations will be terminated. 
 
Upon completion of the contract, should it be determined the prime consultant failed to 
assign the designated percent to an eligible DBE or demonstrated that a good faith effort 
was made to assign the designated percent as agreed upon, payment to the prime 
consultant will be reduced by the amount set forth in number 2 above. 
 
A complaint regarding any decision rendered by or action by any Division or Office of 
IDOT pursuant to these requirements may be filed with the Secretary of IDOT. 
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NOTICE OF ELECTRONIC SIGNATURES 
 

 
In order for us to verify your scanned in signature (on cover letters, Exhibit A, Disclosure Forms A and B, 
and Delinquent Payment Form) we request that you complete the Signature Certification for Electronic 
Submittals form and submit it to us in hard-copy immediately.  A signature certification form must be 
completed for each individual that will be signing any of the above mentioned documents.   If you have 
previously submitted your Signature Certification and no new individual will  be signing the 
documents you are not required to re-submit the document. 
 
Send Submittal to: 
Illinois Department of Transportation 
Ms. Cheryl Cathey 
Bureau of Design and Environment 
Attn: Consultant Unit (Room 330) 
2300 South Dirksen Parkway 
Springfield, IL 62764 
 
If you have questions, please contact Carrie Kowalski at: Carrie.Kowalski@illinois.gov 
 
 
 

 
Signature Certification for Electronic Submittal 
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Signature Certification For Electronic Submittals

I certify that my electronically scanned-in signature appearing in future electronic Statements of Interest and associated documents
submitted by our firm is authorized to be affixed by the person doing so and will be binding on the firm.

______________________________ _______________________________ __________________________
                       (Firm)                                                           (Signature)                                                (Title)

STATE OF ______________________________

COUNTY OF _____________________________   I, ___________________________________________

a Notary Public in and for the County and State aforesaid, DO HEREBY CERTIFY that

________________________________________________________________________________________

known to me to be the same person whose name is subscribed to the foregoing instrument, appeared before me this day in person
and acknowledged that (he/she) signed, sealed and delivered the said instrument as a free and voluntary act, for the uses and
purposes therein set forth.

GIVEN under my hand and Notary Seal this ____________ day of ___________________A.D. _______________.

__________________________________
         NOTARY PUBLIC
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Notice
Of Requirement For

Illinois Department Of Human Rights (IDHR)
Public Contract Number

Following selection, contract all proposal packages submitted to the Illinois Department of
Transportation (IDOT) must contain the firm’s IDHR number and the expiration date.   The
Department is required by law to require this number from all parties contracting with the State
of Illinois.  If your firm currently does not have an IDHR number the application form may be
obtained from the following web-site www.state.il.us/dhr/  or may also be obtained by
contacting:

DHR, Public Contracts Section
Public Contracts Division
100 W. Randolph,
Suite 10-100
Chicago, IL 60601

or by calling: 312-814-2432 (TDD 312-263-1579)

NOTE:  An IDHR public contract number is not required if the firm employs fewer than 15
employees.
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NOTICE FOR JOINT VENTURE 
 
Statements submitted by Joint Ventures will be considered. The Joint Venture, 
Agreement signed by all parties, must be included with the statement of interest. The 
Joint Venture entity will have the sum of the individual firm’s prequalification, capacity 
and evaluation history.  IDOT does not have a form for joint venture agreements. The 
firms submitting as a joint venture are required to obtain and submit the joint venture 
agreement. 
 
The required insurance coverage applies to the Joint Venture entity. 
 
The Joint Venture entity will submit one statement of interest with the following specified: 

• the party who will be the managing firm 
• the firm responsible for each prequalification category 
• each individual firm’s work left,  disclosure forms and delinquent dept forms. 
• the firm responsible for invoicing 
• One Exhibit A plus other required documents specified in the PTB combining the 

information for all firms.  (Indicate personnel name and firm name on exhibit A for 
key staff) 

 
EXHIBIT A EXAMPLE: 
 

Name Required Prequalification Category : 
 Location Drainage 
*Name Mr. John Smith   (ABC Engineering  

Assoc.) 
Category    PE (PE, SE, LS) 
Registration # 62012345 
Year Registered 1995 State IL 
Office Location: 
City Chicago State IL 

 
 
A firm planning to submit a Statements of Interest as a joint venture is required to 
contact the department for a new Statements of Interest Code.  Contact Carrie Kowalski 
by e-mail at Carrie.Kowalski@illinois.gov.   The code is required so that the joint venture 
proposal is recognized as a joint venture.  
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Overtime Billing 
for  

Engineering Consultant Contracts 
 
 
 
The engineering consultant firm may bill overtime in 
accordance with Section 2.86 of the Standard Agreement 
Provisions and the following.  When the employee in the 
same pay period, has worked on more than one project, the 
amount premium wages charged to a project must be in 
direct proportion to the total number of hours the employee 
worked in that pay period.  (i.e. total hours worked in pay 
period = 50 hours (10 of which are premium hours), 25 total 
hours for the pay period on the project, 5 hours of overtime 
may be charged to the project.) 

Professional Transportation Bulletin 157 Published August 5, 2010



NOTICE 
For 

Prequalification of Consultants & DBE Revisions 
 
Prequalification: 
As stated in each Professional Transportation Bulletin under the guidelines: 
 
Consultant firms acting as prime must be prequalified in all of the advertised areas listed in the 
project advertisement even if they plan to subcontract part of the project, except where noted in 
a specific project advertisement.  If the prime is not prequalified in the required category(s) 
stated in the project advertisement, that firm’s Statements of Interest cannot be considered for 
the item. 
 
Within the Statements of Interest (Exhibit A page 3 of 3) the prime must identify any 
subconsultants and the item(s) of work they will perform. Subconsultants must be prequalified in 
the category of work they will be performing. 
 
Also as stated in the Standard Agreement Provisions: 2.24 SUBLETTING, ASSIGNMENT OR 
TRANSFER: 
 
Subconsultants must be prequalified in accordance with the department requirements. For 
specialized services that are required but which do not fall into the areas of prequalification of 
the department, a non-prequalified firm may be used with department approval. 
 
DBE Participation: 
The U.S. DOT regulation, 49CFR Sec. 26.55(a), states, “When a DBE participates in a contract, 
you count only the value of the work actually performed by the DBE toward the DBE goals.” The 
IDOT and U.S. DOT regulations further state: 
 

When a DBE subcontracts part of the work its contract to another firm, the value of the 
subcontracted work may be counted toward DBE goals only if the DBE’s subcontractor is 
itself a DBE. Work that a DBE subcontracts to a non-DBE firm does not count toward DBE 
goals. 

 
Effective immediately all subconsultant proposals where a DBE is utilized for the main contract 
and it is necessary for them to obtain non professional services which would be listed as a direct 
cost, the amount of those services will not apply to the DBE goal. For example if a DBE 
geotechnical firm is being used and they use a non-DBE drilling company to do the borings, the 
cost for this work will not apply to the DBE goal. 
 
However any direct costs incidental to doing the work, per diem, hotel costs etc. will still counted 
toward the goal. 
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NOTICE 
February 7, 2008 

 
Revised Sub-Consultants Formula 

 
FORMULA FOR COST PLUS FIXED FEE 

METHOD OF COMPENSATION 
 

 
Effective on projects advertised in PTB 144 (April 5, 2007) and for all 
supplemental agreements received on or after June 13, 2007 the fee portion 
of the Cost-Plus-Fixed-Fee method of compensation will change.  The 
compensation for this method will be: 
 
Compensation = DL+DC+OH+FF 
 
Where FF:  

 
For Prime Agreements is: 
(0.37+ R)DL+%DL 
 
When % is: 
1 or 2 sub-consultants       = 10% of Direct Labor (DL) of Subs  
3 or 4 sub-consultants       = 12% of Direct Labor (DL) of Subs 
5 or more sub-consultants =  15% of Direct Labor (DL) of Subs 

 
Sub-Consultants 
(0.37 + R)DL   
 

Where: 
R= Complexity Factor: 0, 0.035, or 0.07 
DL = Direct Labor 
DC= Direct Cost 
OH= Overhead Rate  
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NOTICE 
Construction and Quality Assurance Consultants 

S 33- Geotechnical Field Testing and Inspection Class 
 
Professional Transportation Bulletin 117 included a notice that S 33 is a required class 
for technicians performing soil tests on construction projects. This includes consultant 
personnel providing Construction Inspection or Quality Assurance Testing on 
Department projects. The Department will schedule sessions of this class after 
determining the demand. Below is a description of the class and sign-up information. 
 
Course Objectives 
The student will be able to do the following: 1. Determine the Standard Dry Density and 
Optimum Moisture content of soil or soil mix according to AASHTO T 99. 2. Determine 
in-place density in accordance with approved test procedures. 3. Select the correct soil 
curve by the use of a one-point proctor and/or textural classification of the soils. 4. 
Determine the moisture content of a soil by either laboratory or field methods. 5. Perform 
validity checks of the soils test results. 6. Report test results in accordance with 
departmental requirements. 
 
Prerequisites: 
1. One year of college level technical training or six months experience, or consent of 

the course instructor;  
2.  High school math, including ability to calculate percentages. 
 
Course Length: 
Two Days, including written examination. 
 
Cost: 
There is no cost to consultants. 
 
Location: 
District One, District Eight, and other locations determined by demand. 
 
Schedule: 
As determined by demand; late fall, winter, and early spring. 
 
To Register: 
Mail or Fax a note or e-mail Brad Risinger in the Technical Training Unit. For each 
proposed registrant, provide name, firm name, address, phone, FAX and e-mail. Please 
list multiple registrants in priority order, since seating in initial classes may be limited. 
 
Brad Risinger 
IDOT- Technical Training Unit 
313 Hanley Building 
2300 S. Dirksen Parkway 
Springfield, IL 62764 
217 782-0128 
FAX 217 524-7260 
Brad.Risinger@illinois.gov 
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NOTICE OF TRAINING OPPORTUNITY 
Updated 4-24-09 

 

LAKELAND COLLEGE TRAINING COURSES 
 
Lakeland College will be conducting QC/QA Training again this year. Please visit the 
web-site for further information. Information or schedules can also be obtained by 
contacting Marlene Browning. 
 
Kathy Willenborg 
Lake Land College 
5001 Lake Land Blvd. 
Mattoon, IL 61938-9336 
Phone: (217) 234-5285 
Fax: (217) 234-5381 E-Mail: idotqcqa@lakeland.cc.il.us 
Internet Homepage: http://www.lakeland.cc.il.us/idotqcqa 
 
 
 

NATIONAL HIGHWAY INSTITUTE (NHI) COURSES 
 
The National Highway Institute (NHI) Course listing as well as other pertinent information 
is available at the following address: 
 
http://www.nhi.fhwa.dot.gov/home.asp 
 
 
 

NATIONAL TRANSIT INSTITUTE (NTI) COURSES 
 
The National Transit Institute (NTI) Course listing as well as other pertinent information 
is available at the following address: 
 
http://www.ntionline.com 
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